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CITY OF NEWTON, MASSACHUSETTS 
 

PURCHASING DEPARTMENT 

purchasing@newtonma.gov  

Fax (617) 796-1227 

 

July 23, 2012 

         ADDENDUM #1 

 

INVITATION FOR BID #13-07 

ELECTRICAL RENOVATION PROJECT   

NEWTON 5 SCHOOLS & GATH POOL 

 

THIS ADDENDUM IS TO: Answer the Following Questions and Correct Original Bid Document 

Drawing Listing to Read:  
 

Specification Section 01000-3 Paragraph 01011 – CONTRACT INCLUDES (LIST OF DRAWINGS) 

 

GEO.0 GATH POOL ELECTRICAL LEGEND, NOTES & ABBREVATIONS 

GE3.1 GATH POOL ELECTRICAL POWER FIRST FLOOR PLAN 

GE8.0 GATH POOL ELECTRICAL DETAILS 

GE9.0 GATH POOL ELECTRICAL SCHEDULE 

 

Q1.  Is it acceptable to submit our DACAM update statement in lieu of filling out page 12 of the general bid 

form?  

A1. No, both the DCAM update statement and page 12 of the general bid form must be 

submitted.  

 

Q2.  Also is it necessary to list all of our ongoing projects with completion dates? This task would need 

several attached pages and would be extremely time consuming. 

A2. In accordance with page 5 of the contract, you must list all contracts currently on hand, 

showing contract amount, and anticipated date of completion. We need this information to 

ensure that the contractor has the ability to take on this project. We do not need great detail, 

and we are interested in those contracts that are in construction, but not substantially complete.  

 

Q3  Drawing RE3.0: Electrical first floor new work part plan: “New 30kw natural gas generator”… refers to 

see note #10.  There is no note #10.  Please advise. 

 A3. "SEE NOTE 10" shall be removed from drawing RE3.0. 

  

Q4.  Drawing RE3.0: Please provide a detail for 4” thick cement generator pad. (rebar size, anchoring to 

existing concrete floor)   

 A4. Refer to attached sketch SKE-1, attached. 

  

Q5.  Please provide location of generator annunicators for Bigelow and Burr Schools. 

A5. Locate generator annunicators for Bigelow and Burr adjacent to the fire alarm control 

panel at main entrance of each building.    

  

mailto:purchasing@newtonma.gov
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Q6.  Drawing SE3.0: Electrical Basement Floor Demolition Work:  Please clarify note “contractor shall field 

verify that existing equipment is in proper working order” Please be more specific, cannot quantify. 

A6. Contractor shall test/examine existing (4)60A Disconnects, (2)60A starters and (2) contacts 

to verify condition of equipment and shall report findings to owner.  

  

Q7.  Countryside Elementary Panel “L2” floor plans call for feed-thru lugs, panel schedule on drawing CE0.0 

does not reference feed thru lug.  Please advise. 

 A7. Do not provide feed-thru lugs for Panel "L2".   

  

Q8.  Franklin School Panels “A-2” and “B-2” floor plans call for feed-thru lugs, panel schedule on drawing 

FE9.0 does not reference feed thru lug.  Please advise. 

 A8. Do not provide feed-thru lugs for Panels "A-2" and "B-2". 

  

Q9.  Gath Pool Panel “P1” floor plans call for NEMA 4X panel, panel schedule on drawing GE9.0 does not 

reference NEMA 4X requirements.  Please advise. 

 A9. Refer to Table 110.28 in NEC 2011 Handbook. 

  

 Q10.  Would you please provide a contract term? 

 A10.  Anticipated start date is August 1, 2012 with the completion date of approximately  

 March 1, 2013.   

 

 Q11.  What are the hours of operation? 

A11. The hours of operation will be 3pm to 11pm for all locations. Unrestricted work from 

7am to 3pm is allowed until 9/3/12 at all locations. After 9/3/12, work between 7am and 3pm is 

unrestricted in mechanical and electrical rooms. Work in common areas that does not include 

noisy evolutions will be allowed, but a schedule of this activity must be provided and accepted 

by the owner. Our intention is to make this schedule as flexible as possible, while not 

significantly impacting the learning environment of the schools. The elementary schools get out 

at Noon on Tuesdays during the school year.   
  

Q12.  I wanted to inquire about the disposition of electrical equipment to be removed from the buildings in the 

13-07 project.  We buy used switchgear and panel boards depending on condition and capacity.  Sometimes 

there is more equipment associated with upgrades that we would be willing to purchase. We are a green asset 

recovery company that specializes in buying used commercial electrical and hvac equipment for reuse and 

recycling.  Basically we buy used generators, transformers, switchgear, breakers, cooling towers, chillers, A/C 

units and even equipment from datacenters.  Would there be an opportunity to recover assets for reuse? 

A12. The owner has no desire to retain any of the items removed as part of this project. The 

method of disposition of these items is up to the discretion of the contractor.      
  

Q13.  The specs do not include the paperwork for the MBE/WBE forms – can we assume that these forms are 

not required at this time and that on page 9 of the General bid that the last paragraph covers this issue until the 

contract has been awarded? 

 

“The undersigned further certifies that s/he intends to comply with a the City of Newton Minority/Women 

Business Enterprise Plan, Dated December 19, 1999 to further expand business 

opportunities for Minority firms.” 

A13. The City Of Newton encourages contractors to comply with the MBE/WBE plan, but it is 

not mandatory, nor is it a prerequisite of the bid. The above paragraph, located on page 9 of the 

general bid, does cover this plan, but signing the contract only means that best efforts will be 

made.    
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Other Remarks/Comments: 

Existing Generator Pad located at Burr school shall be removed and surface area shall be made flush 

with existing floor. 

 

 

 

All other terms and conditions of this bid remain unchanged. 
 

PLEASE ENSURE THAT YOU ACKNOWLEDGE THIS ADDENDUM ON YOUR BID FORM. 

 

Thank you. 

Purchasing Department 
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CITY OF NEWTON 
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ELECTRICAL RENOVATION PROJECT 
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Part 1 - Bidding Documents, Contract Forms, and Conditions of the Contract 
 

1. - Invitation for Bid 1 
 

2. - Instructions to Bidders 3 
 

3. - Bid Form 3 
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DCAM Certificate of Eligibility, Form CQ 7 (Supplied by Bidder)  
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ELECTRICAL RENOVATION PROJECT 

 

Newton 5 Schools and Gath Pool 

 

 

Part 2 – General Requirements and Project Specifications  

 

PART B – SPECIFICATIONS 

DIVISION 1 - GENERAL REQUIREMENTS 

 00840 – INSURANCE REQUIREMENTS 

 01000 - GENERAL REQUIREMENTS 

 01010 - SUMMARY OF WORK 

 01011 - CONTRACT INCLUDES (LIST OF DRAWINGS) 

 01012 - ORDER OF AND COMPLETION OF WORK 
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PLANS MAY BE OBTAINED AT THE PURCHASING DEPT.  

Please call for availability at 617-796-1220. 
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CITY OF NEWTON 

PURCHASING DEPARTMENT 

INVITATION FOR BID 

 

The City of Newton invites sealed bids from Contractors for  

 

ELECTRICAL RENOVATION PROJECT 

Newton 5 Schools and Gath Pool  

 

Pre-bid will be held at:   11:30 a.m., July 19, 2012 at 42 Vernon Street, Newton. MA 

Bids will be received until  11:30 a.m., July 26, 2012  

at the Purchasing Department, Room 204, Newton City Hall, 1000 Commonwealth Ave., Newton, MA  02459.  Immediately 

following the deadline for bids all bids received within the time specified will be publicly opened and read aloud. 

 

Contract Documents will be available on line at: www.newtonma.gov/bids or for pickup at Newton City Hall, Room 204 after: 

10:00 a.m., July 12, 2012.   There will be no charge for contract documents.  

 

All General Bids must be accompanied by a copy of a “Certificate of Eligibility” (DCAM Form CQ-7) issued by the Department of 

Capital Asset Management and Maintenance (DCAM) and a “Contractor Update Statement”  (DCAM Form CQ-3).  The category 

of work for which the Bidder must certified is:  Electrical. 

 

All bids must be accompanied by a bid deposit in an amount that is not less than five percent (5%) of the value of the bid, including 

all add alternates.  Bid deposits, payable to the City of Newton, shall be either in the form of a bid bond, or cash, or a certified 

check, or a treasurer's or cashier's check issued by a responsible bank or trust company. 

 

All bids are subject to the provisions of M.G.L. Chapter 149, Section 44 A-J. Wages are subject to minimum wage rates 

determined by the Massachusetts Department of Labor and Industries pursuant to M.G.L. Chapter 149, Sec. 26 to 27H.  The 

schedule of wage rates applicable to this contract is included in the bidding documents.  In addtion, the prevailing wage schedule 

will be updated annually for all public construction projects lasting longer than one (1) year.  You will be required to pay the rates 

set out in any updated prevailing wage schedule.  Increases in prevailing wage schedules will not be the basis for change order 

requests.  The successful bidder will be required to provide a Certificate of Insurance demonstrating current coverage of the type 

and amounts set forth in the Project Manual.  The successful bidder will be required to furnish a Performance and Labor and 

Materials Payment Bond each in the amount of 100% of the contract total. 

 

All bids shall be submitted as one ORIGINAL and one COPY. 

 

Bidders attention is directed to the requirements of the City of Newton Supplemental Equal Employment Opportunity, Anit-

Discriminitation and Affirmative Action Program and also to the Minority/Women Business Enterprise Plan, December 1999, all 

of which are hereby incorporated into the Contract Documents.  In the event of conflict between any of the above listed policies, 

the stricter policy shall apply. 

 

All City of Newton bids are available on the City’s web site,  www.newtonma.gov/bids, Invitation for Bid.  It is the sole 

responsibility of the contractor downloading these bids to ensure they have received any and all addenda prior to the bid opening.  

Addenda’s will be available online within the original bid document as well as a separate file.   If you download bids from the 

internet site and would like to make  it known that your company has done so, you may fax the Purchasing Dept. (617) 796-1227 

with your NAME, ADDRESS, PHONE,  FAX AND INVITATION FOR BID NUMBER.   

 

The City of Newton will reject any and all bids when required to do so by the above referenced General Laws.  In addition, the City 

of Newton reserves the right to waive any informalities in any or all bids, or to reject any or all bids (in whole or in part) if it be in 

the public interest to do so.  

 

       CITY OF NEWTON     

       Maryann LaRosee     

       Purchasing Department     

       July 12, 2012  

      

 

http://www.newtonma.gov/bids
http://www.ci.newton.ma.us./
http://www.ci.newton.ma.us./
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CITY OF NEWTON 

 

DEPARTMENT OF PURCHASING 

 

INSTRUCTIONS TO BIDDERS  

 

 
ARTICLE 1 - BIDDER'S REPRESENTATION 

 

   1.1 Each General Bidder (hereinafter called the "Bidder") by making a bid (hereinafter called "bid") represents that: 

 

 1.   The Bidder has read and understands the Contract Documents and the bid is made in accordance therewith. 

 

 2.   The Bidder has visited the site and is familiar with the local conditions under which the Work has to be performed. 

 

  1.2 Failure to so examine the Contract Documents and site will not relieve any Bidder from any obligation under the bid as 

submitted. 

 

ARTICLE 2 - REQUEST FOR INTERPRETATION 

 

2.1 Bidders shall promptly notify the City of any ambiguity, inconsistency, or error which they may discover upon 

examination of the Contract Documents, the site, and local conditions. 

 

2.2 Bidders requiring clarification or interpretation of the Contract Documents shall make a written request to the Chief 

Procurement Officer, at purchasing@newtonma.gov or via facsimile (617) 796-1227. The City will answer such requests 

if received Friday, July 20, 2012 at 12:00 noon. 

 

2.3 Interpretation, correction, or change in the Contract Documents will be made by Addendum which will become part of the 

Contract Documents.  The City will not be held accountable for any oral instruction. 

 

2.4 Addenda will be emailed to every individual or firm on record as having taken a set of Contract Documents. 

 

2.5 Copies of addenda will be made available for inspection at the location listed in the Invitation for Bids where Contract 

Documents are on file, in addition to being available online at www.newtonma.gov/bids. 

 

2.6 Bidders or proposers contacting ANY CITY EMPLOYEE regarding an Invitation for Bid (IFB) or a Request for Proposal 

(RFP), outside of the Purchasing Department, once an IFB or RFP has been released, may be disqualified from the 

bidding process. 

 

2.7 Bidders downloading information off the internet web site are soley responsible for obtaining any addenda prior to the bid 

opening.  If the bidder makes themselves known to the Purchasing Dept., at purchasing@newtonma.gov or via facsimile 

(617) 796-1227, they shall be placed on the bidder’s list.   Bidders must provide the Purchasing Dept. with their 

company’s name, street address, city, state, zip, phone, fax, email address and INVITATION FOR BID #13-07. 

 

 

ARTICLE 3 - MBE PARTICIPATION 

 

  3.1 Notice is hereby given that the Mayor’s Affirmative Action Plan for the City of Newton, dated December 1999 is 

applicable to all construction contracts in excess of $10,000.00.  A copy of this plan is on file at City of Newton 

Purchasing Department. 

 

  3.2 Notice is hereby given that the City of Newton Minority/Women Business Enterprise Plan dated December 1999 and the 

Supplemental Equal Employment Opportunity Anti-Discrimination and Affirmative Action Program is applicable to all 

City contracts for goods and services in excess of $50,000.00.  Copies of these plans are incorporated in the bidding 

documents. 

 

ARTICLE 4 - PREPARATION AND SUBMISSION OF BIDS 

 

  4.1       Bids shall be submitted on the "Bid Form" as appropriate, furnished by the City.  

mailto:purchasing@newtonma.gov
http://www.newtonma.gov/bids
mailto:purchasing@newtonma.gov
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  4.2 All entries on the Bid Form shall be made by typewriter or in ink. 

 

  4.3 Where so indicated on the Bid Form, sums shall be expressed in both words and figures.  Where there is a discrepancy 

between the bid sum expressed in words and the bid sum expressed in figures, the words shall control. 

 

 4.4 Bid Deposits shall be submitted in the amount specified in the Invitation for Bids.  They  shall be made payable to the 

City of Newton and shall be either in the form of cash, certified check, treasurer's or cashier's check issued by a 

responsible bank or trust company, or a bid bond issued by a surety licensed to do business in the Commonwealth of 

Massachusetts; and shall be conditioned upon the faithful performance by the principal of the agreements contained in the 

bid. 

 

 Bid deposits of the three (3) lowest responsible and eligible Bidders shall be retained until the execution and delivery of 

the Owner/Contractor agreement. 

 

  4.5 The Bid, including the bid deposit shall be enclosed in a sealed envelope with the following plainly marked on the outside: 

 

  *  GENERAL BID FOR: 

 

  *  NAME OF PROJECT AND INVITATION NUMBER 

 

  *  BIDDER'S NAME, BUSINESS ADDRESS, AND PHONE NUMBER 

 

  4.6     Date and time for receipt of bids is set forth in the Invitation for Bids. 

 

Timely delivery of a bid at the location designated shall be the full responsibility of the Bidder. 

 

Bids shall be submitted with one original and one copy. 

 

ARTICLE 5 - ALTERNATES 

 

  5.1   Each Bidder shall acknowledge Alternates (if any) in Section C on the Bid Form. 

 

  5.2 In the event an Alternate does not involve a change in the amount of the base bid, the Bidder shall so indicated by writing 

"No Change", or "N/C" or "0" in the space provided for that Alternate. 

 

  5.3 Bidders shall enter on the Bid Form a single amount for each Alternate which shall consist of the amount for work 

performed by the Contractor. 

 

  5.4 The low Bidder will be determined on the basis of the sum of the base bid and the accepted alternates. 

 

ARTICLE 6 - WITHDRAWAL OF BIDS 

 

  6.1 Any bid may be withdrawn prior to the time designated for receipt of bids on written or telegraphic request.  Telegraphic 

withdrawal of bids must be confirmed over the Bidder's signature by written notice postmarked on or before the date and 

time set for receipt of bids.   

 

  6.2 Withdrawn bids may be resubmitted up to the time designated for the receipt of bids.   

 

  6.3 No bids shall be withdrawn within thirty days, Saturdays, Sundays and legal holidays excluded, after the opening of the 

bids. 

 

 

ARTICLE 7 - CONTRACT AWARD 

 

  7.1 The City of Newton will award the contract to the lowest eligible and responsible Bidder within thirty days, Saturdays, 

Sundays, and legal holidays excluded after the opening of bids.   

 

  7.2 The City of Newton reserves the right to waive any informalities in or to reject any or all Bids if it be in the public interest 

to do so.   
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  7.3 The City reserves the right to reject any bidder who has failed to pay any local taxes, fees, assessments, betterments, or 

any other municipal charge, unless the bidder has a pending abatement application or has entered into a payment 

agreement with the collector-treasurer. 

 

  7.4 As used herein, the term "lowest responsible and eligible Bidder" shall mean the Bidder (1) whose bid is the lowest of 

those bidders possessing the skill, ability and integrity necessary for the faithful performance of the work; (2) who shall 

certify that he is able to furnish labor that can work in harmony with all other elements of labor employed or to be 

employed in the work; (3) who, where the provisions of section eight B of chapter twenty-nine apply, shall have been 

determined to be qualified thereunder.   

 

  7.5 Subsequent to the award and within five (5) days, Saturday, Sundays and legal holidays excluded, after the prescribed 

forms are presented for signature, the successful Bidder shall execute and deliver to the City a Contract in the form 

included in the Contract Documents in such number of counterparts as the City may require.   

 

  7.6 In the event that the City receives low bids in identical amount from two or more responsive and responsible Bidders, the 

City shall select the successful Bidder by a blind selection process such as flipping a coin or drawing names from a hat.  

The low Bidders who are under consideration will be invited to attend and observe the selection process. 

 

ARTICLE 8 - TAXES 

 

  8.1 The Bidder shall not include in this bid any tax imposed upon the sale or rental of tangible personal property in this 

Commonwealth, such as any and all building materials, supplies, services and equipment required to complete the work. 

 

  8.2 The City is exempt from payment of the Massachusetts Sales Tax, and the Bidder shall not include any sales tax on its bid. 

 The City’s exemption Number is E-046-001-404. 

 

 

 

 

 

END OF SECTION 
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CITY OF NEWTON 

PURCHASING DEPARTMENT 

FORM FOR GENERAL BID #13-07  

 
ELECTRICAL RENOVATIONS PROJECT 

Newton 5 Schools and Gath Pool  

 

TO THE AWARDING AUTHORITY: 

 

A. The undersigned proposes to furnish all labor and  materials required for electrical improvements at the five (5) 

Newton schools and Gath Pool  in Newton, Massachusetts in accordance with the accompanying plans and 

specifications prepared by the City of Newton for the contract price specified below, subject to additions and 

deductions according to the terms of the specifications. 

 

B. This bid includes addenda number(s)           ,           ,           ,           ,            

 

C. The proposed contract price is: 

 

         DOLLARS ($_______________) 

 

 For Alternate No.            Add $                      ; Subtract $        

 For Alternate No.            Add $                      ; Subtract $        

 

1. New generators (sized to maintain heating only) and life safety emergency battery units, 

combination emergency and exit signs, and exit signs at Burr and Bigelow Schools.  

2. Upgrade/replace existing panelboards and disconnects at Countryside, Franklin and Spaulding 

Schools.  

3. Upgrade/replace existing electrical service and switchgear at Gath Pool.  

4. Upgrade/replace existing panelboards and disconnects at Gath Pool.  

 

 COMPANY:          

 

         The sub-division of the proposed contract price is as follows:  

 

 Item 1. The work of the General Contractor, being all work other than that covered by Item 2 

             Total of Item 1: $          N/A  

 

 Item 2. Sub-bids as follows: 

           Bond Required ? 

Sub-Trade Name of Sub-bidder      Amount  (Yes or No) 

 

       N/A                           N/A                              $       N/A            N/A  

 

 Total of Item 2:  $     N/A  

 

The undersigned agrees that each of the above named sub-bidders will be used for the work indicated at the amount 

stated, unless a substitution is made.  The undersigned further agrees to pay the premiums for the performance and 

payment bonds furnished by sub-bidders as requested herein and that all of the cost of all such premiums is included 

in the amount set forth in Item 1 of this bid. 

 

The undersigned agrees that if s/he is selected as general contractor, s/he will promptly confer with the awarding 

authority on the question of sub-bidders; and that the awarding authority may substitute for any sub-bid listed above 

a sub-bid filed with the awarding authority by another sub-bidder for the sub-trade against whose standing and 

ability the undersigned makes no objection;  and that the undersigned will use all such finally selected sub-bidders 
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at the amounts named in their respective sub-bids and be in every way as responsible for them and their work as if 

they had been originally named in this general bid, the total contract price being adjusted to conform thereto. 
 

 

D. Prompt Payment Discounts.  Bidders are encouraged to offer discounts in exchange for an expedited payment.  Payments 

may be issued earlier than the general goal of within 30 days of receipt of the invoice only when in exchange for 

discounted prices.  Discounts will not be considered in determining the lowest responsible bidder. 

 

 Prompt Payment Discount ___________%____________Days 

 Prompt Payment Discount___________%____________ Days 

 Prompt Payment Discount ___________%____________Days 

 

 

E. The undersigned agrees that, if s/he is selected as general contractor, s/he will within five days, Saturdays, Sundays 

and legal holidays excluded, after presentation thereof by the awarding authority, execute a contract in accordance 

with the terms of this bid and furnish a performance bond and also a labor and materials or payment bond, each of a 

surety company qualified to do business under the laws of the commonwealth and satisfactory to the awarding 

authority and each in the sum of the contract price, the premiums for which are to be paid by the general contractor 

and are included in the contract price. 

 

 The undersigned hereby certifies that s/he is able to furnish labor that can work in harmony with all other elements 

of labor employed or to be employed on the work and that s/he will comply fully with all laws and regulations 

applicable to awards made subject to section forty-four A of M.G.L. Chapter 149. 

 
 The undersigned further certifies that s/he intends to comply with the City of Newton Minority/Women Business 

Enterprise Plan, dated December 19, 1999 to further expand business opportunities for minority firms. 

 

 

 

 

 

 

THIS SPACE LEFT BLANK INTENTIONALLY
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 The undersigned further certifies under the penalties of perjury that this bid is in all respects bona fide, fair and 

made without collusion or fraud with any other person. As used in this subsection the word "person" shall mean any 

natural person, joint venture, partnership, corporation or other business or legal entity.  The undersigned further 

certifies under penalty of perjury that the said undersigned is not presently debarred from doing public construction 

work in the Commonwealth under the provisions of section twenty-nine F of chapter twenty-nine, or any other 

applicable debarment provisions of any other chapter of the General Laws or any rule or regulation promulgated 

thereunder. 

 

 Date                                                                                                                                  

   ______________________________________ 

   (Name of General Bidder) 

    

   BY:___________________________________ 

         (Signature) 

 

   ______________________________________ 

   (Printed Name and Title of Signatory) 

     

   ______________________________________ 

   (Business Address) 

 

   ______________________________________ 

   (City, State  Zip) 

 

   ____________________/__________________ 

   (Telephone)   (FAX) 

 

          

   E-mail address (optional) 

 

 

NOTE: If the bidder is a corporation, indicate state of incorporation under signature, and affix corporate seal; if a 

partnership, give full names and residential addresses of all partners; and if an individual, give residential 

address if different from business address. 

 

 

 
END OF SECTION  
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CITY OF NEWTON 

 

BIDDER'S QUALIFICATIONS AND REFERENCES FORM 
 

 

All questions must be answered, and the data given must be clear and comprehensive.  Please type or print legibly.  If necessary, 

add additional sheet for starred items.  This information will be utilized by the City of Newton for purposes of determining bidder 

responsiveness and responsibility with regard to the requirements and specifications of the Contract. 

 

1. FIRM NAME: ____________________________________________________________ 

2. WHEN ORGANIZED: ______________________________________________________ 

3 INCORPORATED? ___ YES  ___ NO  DATE AND STATE  OF INCORPORATION: ____________ 

4.  IS YOUR BUSINESS A MBE? ___YES  ___NO WBE? ___YES ___NO or MWBE? ___YES ___NO  

* 5. LIST ALL CONTRACTS CURRENTLY ON HAND, SHOWING CONTRACT AMOUNT AND ANTICIPATED 

DATE OFCOMPLETION: 

 _____________________________________________________________________________________ 

 _____________________________________________________________________________________ 

 _____________________________________________________________________________________ 

 _____________________________________________________________________________________ 

 _____________________________________________________________________________________ 

 

* 6. HAVE YOU EVER FAILED TO COMPLETE A CONTRACT AWARDED TO YOU? 

 ____ YES   ____ NO  

 IF YES, WHERE AND WHY? 

 _____________________________________________________________________________________ 

 _____________________________________________________________________________________ 

 

* 7. HAVE YOU EVER DEFAULTED ON A CONTRACT? ______ YES   ______ NO 

 IF YES, PROVIDE DETAILS. 

 _____________________________________________________________________________________ 

 _____________________________________________________________________________________ 

 

* 8.  LIST YOUR VEHICLES/EQUIPMENT AVAILABLE FOR THIS CONTRACT:  

 _____________________________________________________________________________________ 

 _____________________________________________________________________________________ 

 _____________________________________________________________________________________ 

 _____________________________________________________________________________________ 

 _____________________________________________________________________________________ 

 _____________________________________________________________________________________ 

 _____________________________________________________________________________________ 

 

* 9. IN THE SPACES FOLLOWING, PROVIDE INFORMATION REGARDING CONTRACTS COMPLETED BY YOUR 

FIRM SIMILAR IN NATURE TO THE PROJECT BEING BID.  A MINIMUM OF FOUR (4) CONTRACTS SHALL 

BE LISTED.  PUBLICLY BID CONTRACTS ARE PREFERRED, BUT NOT MANDATORY. 

 

PROJECT NAME: _____________________________________________________________________ 

OWNER:   ____________________________________________________________________________ 

CITY/STATE:  ________________________________________________________________________ 

 

DOLLAR AMOUNT: $ ___________________________    DATE COMPLETED: ________________  
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PUBLICLY BID? ______YES    ______ NO 

TYPE OF WORK?:   ____________________________________________________________________ 

CONTACT PERSON:  ___________________________    TELEPHONE #: ____)_________________ 

CONTACT PERSON'S RELATION TO PROJECT?: ________________________________________ 

(i.e., contract manager, purchasing agent, etc.) 

 _____________________________________________________________________________________ 

 

PROJECT NAME: _____________________________________________________________________ 

OWNER:   ____________________________________________________________________________ 

CITY/STATE:  ________________________________________________________________________ 

DOLLAR AMOUNT: $ ___________________________    DATE COMPLETED: ________________  

PUBLICLY BID? ______YES    ______ NO 

TYPE OF WORK?:   ____________________________________________________________________ 

CONTACT PERSON:  ___________________________    TELEPHONE #: (____)________________ 

CONTACT PERSON'S RELATION TO PROJECT?: ________________________________________ 

(i.e., contract manager, purchasing agent, etc.) 

 _____________________________________________________________________________________ 

 

PROJECT NAME:  ____________________________________________________________________ 

OWNER:   ____________________________________________________________________________ 

CITY/STATE:  ________________________________________________________________________ 

DOLLAR AMOUNT: $ ___________________________   DATE COMPLETED: _________________  

PUBLICLY BID? ______YES    ______ NO 

TYPE OF WORK?:   ____________________________________________________________________ 

CONTACT PERSON:___________________________    TELEPHONE #:  (____)_________________ 

CONTACT PERSON'S RELATION TO PROJECT?:________________________________________ 

(i.e., contract manager, purchasing agent, etc.) 

 _____________________________________________________________________________________ 

PROJECT NAME: _____________________________________________________________________ 

OWNER:   ____________________________________________________________________________ 

CITY/STATE: ________________________________________________________________________ 

DOLLAR AMOUNT: $ ___________________________    DATE COMPLETED: ________________  

PUBLICLY BID? ______YES    ______ NO 

TYPE OF WORK?:   ____________________________________________________________________ 

CONTACT PERSON:  ___________________________    TELEPHONE #:(____)_________________ 

CONTACT PERSON'S RELATION TO PROJECT?: ________________________________________ 

(i.e., contract manager, purchasing agent, etc.) 

 

10. The undersigned certifies that the information contained herein is complete and accurate and hereby authorizes and    

requests any person, firm, or corporation to furnish any information requested by the City of Newton in verification of the 

recitals comprising this statement of Bidder's qualifications and experience. 

 

DATE: ____________  BIDDER: ________________________________________   

 

SIGNATURE:  ____________________________________________ 

 

PRINTED NAME: _______________________________________  TITLE: ______________________ 

 

 

END OF SECTION 
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CERTIFICATE OF NON-COLLUSION 
 

 

 

 

  

The undersigned certifies under penalties of perjury that this bid or proposal has been made and submitted in good faith and 

submitted in good faith and without collusion or fraud with any other person.  As used in this certification, the word “person” shall 

mean any natural person, business, partnership, corporation, union, committee club, or other organization, entity, or group or 

individuals. 

 

 

      ____________________________________ 

                                                                                 (Signature of individual) 

 

             

       Name of Business 
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CONTRACT FORMS 
 

 

 
The forms are provided for informational purposes only. 

 

 

 

The awarded bidder will be required to complete and submit the following documents in order to execute a 

contract pursuant to this bid. 

 

 

None of the following forms are required at the time of bid submittal. 
 



Project Manual #13-07 - Electrical Renovations Project at Newton 5 Schools and Gath Pool 

Page 18 of 198 

CITY - CONTRACTOR AGREEMENT 

 
 

 

THIS AGREEMENT made this   day of    in the year Two Thousand and Twelve by and 

between the CITY OF NEWTON, a municipal corporation organized and existing under the laws of the 

Commonwealth of Massachusetts, hereinafter referred to as the CITY, acting through its Chief Procurement 

Officer, but without personal liability to him, and 

 

 

 

 

 

hereinafter referred to as the CONTRACTOR. 

 

 WITNESSETH, that the parties hereto for the consideration hereinafter set forth agree as follows: 

 

ARTICLE 1.  STATEMENT OF WORK. The Contractor shall furnish all labor, materials, equipment 

and insurance, and perform all work required in strict accordance with the Project Manual 

entitled:            

                                                                                                                                  

Electrical Renovation Project  

Newton 5 Schools and Gath Pool 

 

 hereinafter referred to as the SPECIFICATIONS, and the Addenda thereto numbered  

            ,and all the Drawings referred to therein. 

  

 The said Specifications, Addenda and Drawings are incorporated herein by reference and are made 

a part hereof. 

 

ARTICLE 2. TIME OF COMPLETION. The Contractor shall commence work under this Contract 

on the date specified in the written notice of the City to proceed and shall fully complete 

all work hereunder within the time stated elsewhere in the contract documents. 

 

ARTICLE 3. THE CONTRACT PRICE. The City shall pay the Contractor pursuant to and in 

accordance with the provisions set forth in the Contract Documents, subject to additions 

and deductions in accordance with the terms of the Specifications, for the full and 

satisfactory performance of the Contract the sum of: 

 

 

ARTICLE 4.   CONTRACT DOCUMENTS.  The Contract shall consist of the following component 

parts, copies of which are attached hereto: 

 

a.  The City’s Invitation For Bid #13-07 issued by its Purchasing Department; 

  

b.  Project Manual for ELECTRICAL RENOVATION PROJECT at Newton 5 

Schools and Gath Pool. 

 

c   Addenda Numbers        to the above referenced Project Manual and/or Plans; 

 

d.  The bid of       dated     and 

signed by    , including the Bid Form and Bidder’s 

Qualifications Form and References; 

 

e.  Attestation/Certification 

 

  This Contract Form, together with the other documents enumerated in this Article 4 form 

the Contract. 



Project Manual #13-07 - Electrical Renovations Project at Newton 5 Schools and Gath Pool 

Page 19 of 198 

ARTICLE 5.  ALTERNATES. The following Alternates have been accepted and their costs are 

included in the Contract Price stated in Article 3 of this Agreement: 

 

 Alternates:         . 

 

ARTICLE 6. APPLICABLE STATUTES.  All applicable federal, state and local laws and regulations 

are incorporated herein by reference and the Contractor agrees to comply with same. 

 

IN WITNESS WHEREOF, the parties have caused this instrument to be executed under seal the day and 

year first above written. 

 

CONTRACTOR                         CITY OF NEWTON 

 

 

 

By       By       

       Chief Procurement Officer  

Print Name         

      Date      

Title      

 

Date      By      

             Commissioner of Public Buildings 

 

Affix Corporate Seal Here    Date        

 

City funds are available in the following 

accounts:      Approved as to Legal Form and Character 

35A11501-52407          

310E903-5825      

310E921-5825       By      

310F905-5825        Associate City Solicitor 

310F906-5825       

310F910-5825        Date      

I further certify that the Mayor, or his designee, 

is authorized to execute contracts and approve  CONTRACT AND BONDS APPROVED 

change orders.       

  

By _____________________________________  By      

Comptroller of Accounts     Mayor or his designee 

 

Date ____________________________________  Date      
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CERTIFICATE OF AUTHORITY - CORPORATE 

 

 

 
I hereby certify that I am the Clerk/Secretary of ________________________________________ 

              (insert full name of Corporation) 

 

2. corporation, and that _____________________________________________________________ 

                             (insert the name of officer who signed the contract and bonds.) 

 

3. is the duly elected_____________________________________________________________ 

                                  (insert the title of the officer in line 2) 

4. of said corporation, and that on _____________________________________________________ 

            (insert a date that is ON OR BEFORE the date the 

              officer signed the contract and bonds.) 

 

 

at a duly authorized meeting of the Board of Directors of said corporation, at which all the directors were 

present or waived notice, it was voted that 

 

5. _____________________________________ the _____________________________________  

               (insert name from line 2)                           (insert title from line 3) 

 

of this corporation be and hereby is authorized to execute contracts and bonds in the name and on behalf 

of said corporation, and affix its Corporate Seal thereto, and such execution of any contract of obligation 

in this corporation’s name and on its behalf, with or without the Corporate Seal, shall be valid and 

binding upon this corporation; and that the above vote has not been amended or rescinded and remains 

in full force and effect as of the date set forth below. 

 

6. ATTEST: ________________________________   AFFIX CORPORATE 

  (Signature of Clerk or Secretary)*  SEAL HERE 

 

7. Name:  _________________________________________ 

   (Please print or type name in line 6)* 

 

8. Date:  __________________________________________ 

  (insert a date that is ON OR AFTER the date the 

    officer signed the contract and bonds.) 

 

 

 

* The name and signature inserted in lines 6 & 7 must be that of the Clerk or Secretary of the 

corporation. 
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ATTESTATION 
 

 

Pursuant to MG c. 62C, § 49A, the undersigned acting on behalf of the Contractor, certifies under the 

penalties of perjury that, to the best of the undersign's knowledge and belief, the Contractor is in 

compliance with all laws of the Commonwealth relating to taxes, reporting of employees and contractors, 

and withholding and remitting child support.*  

 

 

_____________________________________ _______________________________________ 

**Signature of Individual    *** Contractor's Social Security Number   

    or Corporate Contractor (Mandatory)                        (Voluntary) or  Federal Identification Number 

 

 

By:  ________________________________ Date:  ___________________________________ 

       Corporate Officer 

       (Mandatory, if applicable) 

 

 

* The provision in the Attestation relating to child support applies only when the Contractor is an 

    individual. 

 

** Approval of a contract or other agreement will not be granted unless the applicant signs this 

certification clause. 

 

*** Your social security number will be furnished to the Massachusetts Department of Revenue to 

determine whether you have met tax filing or tax payment obligations.  Providers who fail to correct 

their non-filing or delinquency will not have a contract or other agreement issued, renewed, or 

extended.  This request is made under the authority of GL c. 62C, § 49A. 
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CITY OF NEWTON, MASSACHUSETTS 

 

PERFORMANCE BOND 

 
Know All Men By These Presents: 

 

 That we,____________________, as PRINCIPAL, and                                                , as SURETY, 

are held and firmly bound unto the City of Newton as Obligee, in the sum of 

______________________________________________________ dollars ($_________________) to be 

paid to the Obligee, for which payments well and truly to be made, we bind ourselves, our respective heirs, 

executors, administrators, successors and assigns, jointly and severally, firmly by these presents. 

 

 Whereas, the said PRINCIPAL has made a contract with the Obligee, bearing the date of         , _, 

for the construction of ____________________________________    in Newton, Massachusetts. 

                   (Project Title) 

 

 Now, the condition of this obligation is such that if the PRINCIPAL and all Sub-contractors under 

said contract shall well and truly keep and perform all the undertakings, covenants, agreements, terms and 

conditions of said contract on its part to be kept and performed during the original term of said contract and 

any extensions thereof that may be granted by the Obligee, with or without notice to the SURETY, and 

during the life and any guarantee required under the contract, and shall also well and truly keep and perform 

all the undertakings, covenants, agreements, terms and conditions of any and all duly authorized 

modifications, alterations, changes or additions to said contract that may hereafter be made, notice to the 

SURETY of such modifications, alterations, changes or additions being hereby waived, then this obligation 

shall become null and void; otherwise, it shall remain in full force, virtue and effect. 

 

 In the event, that the contract is abandoned by the PRINCIPAL, or in the event that the Obligee 

terminates the employment of the PRINCIPAL or the authority of the PRINCIPAL to continue the work 

said SURETY hereby further agrees that said SURETY shall, if requested in writing by the Obligee, take 

such action as is necessary to complete said contract. 

 

 In Witness Whereof, the PRINCIPAL and SURETY have hereto set their hands and seals this           

         day of                ,20_____. 

 

PRINCIPAL                               SURETY 

 

____________________________________  ___________________________________ 

 

BY                                                                                      BY_________________________________  

                 (SEAL)                              (ATTORNEY-IN-FACT)              (SEAL)  

 

       

                (Title) 

 

ATTEST: ___________________________                 ATTEST: ___________________________ 
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CITY OF NEWTON, MASSACHUSETTS 

 

PAYMENT BOND 

 

 
Know All Men By These Presents: 

 

 That we,____________________, as PRINCIPAL, and                                                , as SURETY, 

are held and firmly bound unto the City of Newton as Obligee, in the sum of 

______________________________________________________ dollars ($_________________) to be 

paid to the Obligee, for which payments well and truly to be made, we bind ourselves, our respective heirs, 

executors, administrators, successors and assigns, jointly and severally, firmly by these presents. 

 

 Whereas, the said PRINCIPAL has made a contract with the Obligee, bearing the date of         , _, 

for the construction of ____________________________________    in Newton, Massachusetts. 

                   (Project Title) 

 

 Now, the conditions of this obligation are such that if the PRINCIPAL and all Sub-contractors 

under said contract shall pay for all labor performed or furnished and for all materials used or employed in 

said contract and in any and all duly authorized modifications, alterations, extensions of time, changes or 

additions to said contract that may hereafter be made, notice to the SURETY of such modifications, 

alterations, extensions of time, changes or additions being hereby waived, the foregoing to include any other 

purposes or items set out in, and to be subject to, provisions of M.G.L. c. 30, sec. 39A, and M.G.L. c. 149 

sec. 29, as amended, then this obligation shall become null and void; otherwise it shall remain in full force, 

virtue and effect. 

 

 In Witness Whereof, the PRINCIPAL and SURETY have hereto set their hands and seals this           

         day of                ,20____. 

 

PRINCIPAL                               SURETY 

 

____________________________________  ___________________________________ 

 

BY                                                                                      BY_________________________________  

   (SEAL)                               (ATTORNEY-IN-FACT)              (SEAL)  

 

       

                (Title) 

 

ATTEST: ___________________________                 ATTEST: ___________________________ 
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CERTIFICATION REGARDING LOCAL TAXES  
 

 

The undersigned acting on behalf of the Contractor, certifies under the penalties of perjury that, to the 

best of the undersign's knowledge and belief, the Contractor has paid all local taxes, fees, assessments, 

betterments, or any other municipal charge, unless the Contractor has a pending abatement application or 

has entered into a payment agreement with the City of Newton collector-treasurer.  

 

____________________________________  _________________________________ 

*Signature of Individual     ** Contractor's Social Security Number   

or Corporate Contractor (Mandatory)                               (Voluntary) or Federal Identification 

Number 

 

By:  ________________________________  Date:  ____________________________ 

       Corporate Officer 

       (Mandatory, if applicable) 

 

* Approval of a contract or other agreement will not be granted unless the applicant signs this 

certification clause. 

** Your social security number will be furnished to the City of Newton Treasurer-Collector to determine 

whether you have paid all local taxes or fees to the City.  Providers who fail to correct their non-filing or 

delinquency will not have a contract or other agreement issued, renewed, or extended.   
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GENERAL CONDITIONS 

OF THE CONTRACT 

FOR NON-TECHNICAL SERVICES 

 
The City of Newton, herein referred to as the City, does hereby establish the following General Conditions, 

applicable to this Invitation for Bids and any subsequent purchase order, work order, work order or contract resulting 

therefrom. 

 

1.0  SCOPE OF SERVICES 

 

1.1 The Contractor agrees to furnish all labor, materials, equipment and insurance necessary to perform and 

fully complete, in every respect, within the time frame herein specified, all work (hereinafter referred as the 

Services) described in the Project Manual. 

 

1.2 The Contractor shall not make any changes in the scope of Services without the prior written consent of the 

City.  The Contractor shall make reasonable revisions or corrections, within the scope of Services, to any 

work performed until submitted in a form acceptable to the City. 

 

1.3 The City reserves the right to alter, add to or reduce the Services by delivering to the Contractor written 

notice specifying the nature and extent of such alteration, addition or reduction.  Such notice shall be 

effective upon the later of actual receipt by the Contractor or upon  the date given in such notice.  No 

addition to the Services shall be made unless the City and the Contractor have agreed to such increase in 

writing. 

  

2.0 CONTRACT TERM 

 

2.1 The obligations of the Contractor identified herein shall commence upon execution of the City-Contractor 

Contract and shall continue in full force and effect for the duration of the contract term as identified in the 

Project Manual.  The contractor shall commence the performance of services under this contract promptly 

upon receipt of the City's Notice to Proceed in accordance with the provisions identified in the Project 

Manual. 

 

2.2 In the event the term of this contract exceeds a period of one year and notwithstanding any provision to the 

contrary herein, the City shall cancel this contract in the event that funds are not appropriated or otherwise 

made available to support continuation of performance by the Contractor in any fiscal year succeeding the 

first year. 

 

3.0 EXECUTION 

 

3.1 All work required hereunder shall be performed as promptly as possible, and in any event within the time 

herein set forth, and such work shall be subject to approval and acceptance by the City, but such approval 

and acceptance shall not relieve the Contractor from the obligation to correct any incomplete, inaccurate or 

defective work, all of which shall be promptly remedied by the Contractor on demand, without cost to the 

City.  The Contractor shall obtain all the required licenses and permits for the work herein described. 

 

3.2 The Contractor shall conform to all determinations and directions of the City concerning the Contractor's 

delivery of services in the event of inclement weather, equipment failure, picket lines on City property, or 

labor strikes by the contractor's employees. 

 

COMPENSATION 

 

4.1 The City shall pay the Contractor for services rendered under this contract in accordance with the amount(s) 

set forth in the Contractor's General Bid Form and pursuant to the provisions contained in the Project 

Manual. 

 

4.2 Notwithstanding anything to the contrary contained in the Contract, the City may withhold any payment to 

the Contractor hereunder if and for so long as the Contractor fails to perform any of its obligations 

hereunder or otherwise is in default under this Contract including, without limitation, any failure to perform 



Project Manual #13-07 - Electrical Renovations Project at Newton 5 Schools and Gath Pool 

Page 27 of 198 

Services in full accordance with the amount sufficient in the reasonable opinion of the City to cure any such 

default or failure of performance by the Contractor. 

 

4.3 In no event shall the City be required to pay any amounts for work deemed by it to be unacceptable, or 

which are otherwise disputed.  In the event the City disputes any such amounts invoiced, it shall pay all 

amounts not in dispute and notify the Contractor in writing of the amounts disputed and the reasons 

therefor. 

 

4.4 No payment made shall constitute or be construed as final acceptance or approval of that part of the 

Services to which payment relates, or relieve the Contractor of any of its obligations outlined in this 

Contract.  Further, the City shall not be deemed, by virtue of making payments to the Contractor hereunder, 

to have released the Contractor from any claim or liability, or to have waived any action arising out of the 

breach of this Contract by the Contractor. 

 

5.0 REPORTS AND DRAWINGS 

 

 When the Contractor has been paid for the Services performed by him or her, all reports, drawings, and 

other material furnished to the City shall become the City’s property and may be used by the City (or such 

parties as the City may designate) thereafter in such manner and for such proposes as the City (or such 

parties as the City may designate) may deem advisable, without further employment of or additional 

compensation to the Contractor.  The Contractor shall not release or disclose any report, drawing, or other 

material furnished to the Contractor by the City in connection with the performance of the Contractor’s 

Services 

 

6.0 CONTRACTOR’S ACCOUNTING RECORDS 

 

 The Contractor shall keep records pertaining to Services performed (including complete and detailed time 

records) on the basis of recognized bookkeeping practices, generally accepted accounting principles, and in 

accordance with such reasonable requirements to facilitate audit as the City may provide.  All records shall 

be available to the City or its authorized representatives for review and audit during normal business hours. 

 

7.0 ASSIGNMENT/SUBCONTRACTING 

 

 The Contractor agrees that he will not sell, assign or transfer this Contract or any part thereof or interest 

therein without the prior written consent of the City. 

 

8.0 REMEDY FOR DEFAULT 

 

 If the Contractor, in the sole judgment of the City, shall violate or fail properly to comply with or perform in 

any material respect any condition, provision, or warranty hereof, the City shall have the right by prior 

written notice to the Contractor to have the services called for hereby otherwise performed, and/or to 

terminate this contract without prejudice to any other rights or remedies of the City under this contract.  The 

Contractor shall pay any excess in the City's cost to so procure the services and any related goods, supplies, 

materials or equipment.  In addition, and without limiting any other remedies available to the City, the 

Contractor shall be liable for all losses, costs and expenses incurred by the City which result from the 

Contractors noncompliance. 

 

9.0 SUSPENSION OR TERMINATION 

 

9.1 The City shall have the right, upon seven (7) days written notice to the Contractor so stating, to terminate, 

suspend, or postpone this contract in whole or in part for any reason deemed by the City to be in the public 

interest.  Any such termination, suspension, or postponement shall not give rise to any cause of action for 

damages against the City.  In the event that the City postpones or suspends the Services, the Contractor's 

time for performance of the Services shall be extended for a period equal to the period of such 

postponement or suspension.  In the event of  termination, suspension or postponement,  the City shall pay: 

(a) for services and any related goods, supplies, materials and equipment furnished up to the time of 

termination, suspension, or postponement at the contract price upon delivery; (b) for work in process in the 

amount of the Contractor's cost, determined in accordance with ordinary accepted accounting practices, up 

to the time of termination, suspension, or postponement; and (c) for raw materials purchased by the 
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Contractor as of the date of termination, suspension, or postponement and which are noncancelable at the 

Contractor's actual cost plus reasonable handling charges, but only to the extent that such raw materials 

were purchased in reliance upon this contract and are useful solely with respect to this contract. 

 

9.2 Upon receipt of a notice of termination, suspension, or postponement the Contractor shall immediately 

cease all work hereunder and cancel all orders placed with respect to this contract.  The Contractor's failure 

to so cancel shall relieve the City of the obligations of paragraph 10.1 above. 

 

9.3 The City may postpone, suspend or terminate the Services immediately, by notice, hand delivery or certified 

mail, if the Contractor violates any of the provisions of this Contract, or fails to perform  or observe any of 

the terms, covenants or conditions of this Contract, or abandons in whole or in part its Services, or becomes 

unable to perform its Services.   

 

9.4 In the event of termination of this Contract, the Contractor shall promptly deliver to the City all documents, 

work papers, calculations, computer programs, data, drawings, plans, and other tangible work product, or 

materials pertaining to the Services performed under this Contract to the time of termination. 

 

10.0 NOTICE 

 

 Any action, notice or request required to be taken, given or made by City or the Contractor hereunder may 

be taken, given or made only by those persons identified for that purpose on the Contract Form.  All notices 

required to be given hereunder shall be deemed properly given if personally delivered, or if mailed by 

registered or certified mail, postage prepaid addressed to the address and officer identified on the Contract 

Form. 

 

11.0 PROTECTION OF PROPERTY 

 

 The Contractor shall take all reasonable precautions to prevent damage to property, visible and concealed, 

and shall restore to substantially the same condition existing prior to the Contractor’s entry any disturbance 

or damage to property caused by the Contractor or any person acting under its control. 

 

12.0 INSURANCE REQUIREMENTS 

 

12.1 The Contractor shall provide insurance coverage as listed below. This insurance shall be provided at the 

Contractor's expense and shall be in full force and effect during the full term of this Contract. 

 

WORKER'S COMPENSATION 

 

Worker's Compensation: Per M.G.L. c.. l49, s. 34 and c.. l52 as amended. 

 

GENERAL LIABILITY 

 

Personal Injury $1,000,000 each occurrence 

 $3,000,000 aggregate 

Property Damage $1,000,000 each occurrence 

 $3,000,000   aggregate 

 VEHICLE LIABILITY 

 

Personal Injury $1,000,000 each person 

 $1,000,000 aggregate 

Property Damage $1,000,000 

 

12.2 The City shall be named as additional insureds on the Contractor's Liability Policies. 

 

12.3 The Contractor shall not commence the work until 

proof of compliance with this Section 13.0 has been furnished to the City by submitting one copy of a 

properly endorsed insurance certificate issued by a company authorized to write insurance in the 

Commonwealth.  This certificate shall indicate that the contractual liability coverage is in force. 
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12.4 The Contractor shall file the original and one certified copy of all policies with the City within fifteen (15) 

days after contract award.  If the City is damaged by the Contractor's failure to maintain such insurance and 

to so notify the City, then the Contractor shall be responsible for all reasonable costs attributable thereto. 

 

12.5 Cancellation of any insurance required by this contract, whether by the insurer or the insured, shall not be 

valid unless written notice thereof is given by the party proposing cancellation to the other party and City at 

least thirty days prior to the effective date thereof, which shall be expressed in said notice. 

 

13.0 CONFLICT OF INTEREST 

 

 No member, agent or employee of the City shall , during his/her tenure or one year thereafter directly or 

indirectly, have any interest in any property to be included in, or any contract for property, materials or 

services to be furnished or used in connection with, this contract or the proceeds thereof. 

 

14.0 COMPLIANCE WITH LAWS 

 

 All work to be performed and wages paid under this specification shall be in accordance with all applicable 

laws, state or federal, and all applicable ordinances, codes, rules, and regulations of the City of Newton, or 

any public board or office having any jurisdiction, regulation or control over any work to be done 

hereunder, including minimum wage rates.  In particular, without limitation, the Contractor agrees to 

comply with all regulations pertaining to approvals for federal and state grants, and with all federal and state 

environmental laws and regulations.  The Contractor agrees to assist in making any submissions to federal 

or state agencies as may be required in order to meet the requirements in this paragraph. 

 

15.0 INDEMNIFICATION 

 

 The Contractor agrees to indemnify and save the City harmless from and against any and all costs, losses, 

expenses, liabilities, damages or claims for damages, including reasonable attorney's fees and expenses, on 

account of any injury or damage to buildings, improvements, or property of the City or on account of any 

injury (including death) or damage to any person, persons, firm, corporation or association, or on account of 

any infringement or claim of infringement of patents, arising out of or resulting from the deliveries provided 

for or performed under this contract or from any act, omission or negligence of the contractor, his agents, 

employees, or assigns.  The foregoing provisions shall not be deemed to be released, waived or modified in 

any respect by reason of any surety or insurance provided by the contractor under contract. 

 

16.0 FORCE MAJEURE 

 

 The City may not hold the Contractor liable for any loss, expense or damage incurred by the City on 

account of failure of the Contractor to deliver services as specified herein, if that failure is caused by state 

of war, acts of enemies, expropriation or confiscation of facilities used by the Contractor, or compliance 

with any law, order, or regulation of any federal, state or municipal governmental authority, if the 

Contractor shall show that such compliance would impair this ability to perform a material provision of this 

contract, the Contractor having given the City reasonable notice of such cause. 

 

17.0 DISPUTES 

 

 All claims, disputes and other matters in question between the City and the Contractor arising out of or 

relating to this Contract or the breach of it, shall be submitted for resolution to a court of competent 

jurisdiction in Massachusetts, unless otherwise agreed by the parties.  No such action shall be brought, 

however, until the completion of all Services under this Contract or the earlier termination of this Contract 

as provided herein, the parties agreeing to negotiate any claims, disputes or other matters in question during 

the term of this Contract before resorting to litigation.  As to all acts or failures to act by either party to this 

Contract, any applicable statute of limitations shall commence to run and any alleged cause of action shall 

be deemed to have accrued in any and all events when the other party becomes aware or should have been 

aware of such acts or failure to act. 

 

18.0 GOVERNING LAW 

 

 This contract shall be governed by and construed in accordance with Massachusetts Law. 
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19.0 LIABILITY 

 

 The Contractor is retained solely for the purpose of and to the extent set forth in this Contract.  The 

Contractor’s relationship to the City for the purpose of services to be performed under this Contract shall be 

that of an independent contractor.  The Contractor shall have no capacity or authority to involve the City in 

any contract or to incur any liability on behalf of the City.  In no event shall the City be held liable as an 

employer or otherwise for any personal injury to or death of the Contractor’s principals, employees, agents 

and/or representatives occasioned by or resulting from the Contractor’s performance under this Contract. 

 

20.0 LIENS 

 

 The Contractor shall cause to be removed from the property of the City any liens or other claims asserted by 

any person or entity claiming through or under the Contractor and arising out of Services performed under 

this Contract by such third party. 

 

 

21.0 SEVERABILITY 

 

 In the event that any portion of this Contract is held illegal or unenforceable by a court of competent 

jurisdiction, the parties agree that such invalidity shall not affect the validity of the remaining portions of 

this Contract and Contractor and the City agree to substitute for the invalid provision a valid provision 

which most closely approximates the economics and intent of the invalid provision. 

 

END OF SECTION 
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 SPECIAL CONDITIONS - COMMONWEALTH OF MASSACHUSETTS 

 

Article 1. METHOD OF PAYING SUBCONTRACTORS 

 

(General Laws, Chapter 30, Section 39F as most recently amended by Chapter 450, §76 of the Acts of 1996) 

 

(1.) Every contract awarded pursuant to section forty-four A to L, inclusive, of chapter one hundred and forty-nine 

shall contain the following subparagraphs (a) through (i) and every contract awarded pursuant to section thirty-nine 

M of chapter thirty shall contain the following subparagraphs (a) through (h) and in each case those subparagraphs 

shall be binding between the general contractor and each subcontractor. 

 

(a) Forthwith after the general contractor receives payment on account of a periodic estimate, the general contractor 

shall pay to each subcontractor the amount paid for the labor performed and the materials furnished by the 

subcontractor, less any amount specified in any court proceedings barring such payment and also less any amount 

claimed due from the subcontractor by the general contractor. 

 

(b) Not later than the sixty-fifth day after each subcontractor substantially completes his work in accordance with the 

plans and specifications, the entire balance due under the subcontract less amounts retained by the awarding 

authority as the estimated cost of completing the incomplete and unsatisfactory items of work, shall be due the 

subcontractor; and the awarding authority shall pay that amount to the general contractor. The general contractor 

shall forthwith pay to the subcontractor the full amount received from the awarding authority less any amount 

specified in any court proceedings barring such payment and also less any amount claimed due from the 

subcontractor by the general contractor. 

 

(c) Each payment made by the awarding authority to the general contractor pursuant to subparagraphs (a) and (b) of 

this paragraph for the labor performed and the materials furnished by a subcontractor shall be made to the general 

contractor for the account of that subcontractor, and the awarding authority shall take reasonable steps to compel the 

general contractor to make each such payment to each such subcontractor. If the awarding authority has received a 

demand for direct payment from a subcontractor for any amount which has already been included in a payment to the 

general contractor or which is to be included in a payment to the general contractor for payment to the subcontractor 

as provided in subparagraphs (a) and (b), the awarding authority shall act upon the demand as provided in this 

section. 

 

(d) If, within seventy days after the subcontractor has substantially completed the subcontract work, the 

subcontractor has not received from the general contractor the balance due under the subcontract including any 

amount due for extra labor and materials furnished to the general contractor, less any amount retained by the 

awarding authority as the estimated cost of completing the incomplete and unsatisfactory items of work, the 

subcontractor may demand direct payment of the balance from the awarding authority. The demand shall be by a 

sworn statement delivered to or sent by certified mail to the awarding authority, and a copy shall be delivered to or 

sent by certified mail to the general contractor at the same time. The demand shall contain a detailed breakdown of 

the balance due under the subcontract and also a statement of the status of completion of the subcontract work. Any 

demand made after substantial completion of the subcontract work shall be valid even if delivered or mailed prior to 

the seventieth day after the subcontractor has substantially completed the subcontract work. Within ten days after the 

subcontractor has delivered or so mailed the demand to the awarding authority and delivered or so mailed a copy to 

the general contractor, the general contractor may reply to the demand. The reply shall be by a sworn statement 

delivered to or sent by certified mail to the awarding authority and a copy shall be delivered to or sent by certified 

mail to the subcontractor at the same time. The reply shall contain a detailed breakdown of the balance due under the 

subcontract including any amount due for extra labor and materials furnished to the general contractor and of the 

amount due for each claim made by the general contractor against the subcontractor. 

 

(e) Within fifteen days after receipt of the demand by the awarding authority, but in no event prior to the seventieth 

day after substantial completion of the subcontract work, the awarding authority shall make direct payment to the 

subcontractor of the balance due under the subcontract including any amount due for extra labor and materials 

furnished to the general contractor, less any amount (i) retained by the awarding authority as the estimated cost of 

completing the incomplete or unsatisfactory items of work, (ii) specified in any court proceedings barring such 

payment, or (iii) disputed by the general contractor in the sworn reply; provided, that the awarding authority shall not 

deduct form a direct payment any amount as provided in part (iii) if the reply is not sworn to, or for which the sworn 

reply does not contain the detailed breakdown required by subparagraph (d). The awarding authority shall make 
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further direct payments to the subcontractor forthwith after the removal of the basis for deductions from direct 

payments made as provided in parts (i) and (ii) of this subparagraph. 

 

(f) The awarding authority shall forthwith deposit the amount deducted from a direct payment as provided in part 

(iii) of subparagraph (e) in an interest-bearing joint account in the names of the general contractor and the 

subcontractor in a bank in Massachusetts selected by the awarding authority or agreed upon by the general contractor 

and the subcontractor and shall notify the general contractor and the subcontractor of the date of the deposit and the 

bank receiving the deposit. The bank shall pay the amount in the account, including accrued interest, as provided in 

an agreement between the general contractor and the subcontractor or as determined by a decree of a court of 

competent jurisdiction. 

 

(g) All direct payments and all deductions from demands for direct payments deposited in an interest-bearing 

account for accounts in a bank pursuant to subparagraph (f) shall be made out of amounts payable to the general 

contractor at the time of receipt of a demand for direct payment from a subcontractor and out of amounts which later 

become payable to the general contractor and in the order of receipt of such demands from subcontractors. All direct 

payments shall discharge the obligation of the awarding authority to the general contractor to the extent of the such 

payment. 

 

(h) The awarding authority shall deduct from payments to a general contractor amounts which, together with the 

deposits in interest-bearing accounts pursuant to subparagraph (f), are sufficient to satisfy all unpaid balances of 

demands for direct payment received from subcontractors. All such amounts shall be earmarked for such direct 

payments, and the subcontractors shall have a right in such deductions prior to any claims against such amounts by 

creditors of the general contractor. 

 

(i) If the subcontractor does not receive payment as provided in subparagraph (a) or if the general contractor does 

not submit a periodic estimate for the value of the labor or materials performed or furnished by the subcontractor and 

the subcontractor does not receive payment for same when due less the deductions provided for in subparagraph (a), 

the subcontractor may demand direct payment by following the procedure in subparagraph (d) and the general 

contractor may file a sworn reply as provided in that same subparagraph. A demand made after the first day of the 

month following that for which the subcontractor performed or furnished the labor and materials for which the 

subcontractor seeks payment shall be valid even if delivered or mailed prior to the time payment was due on a 

periodic estimate from the general contractor. Thereafter the awarding authority shall proceed as provided in 

subparagraph (e), (f), (g) and (h). 

 

Article 2. METHOD OF PAYING GENERAL CONTRACTORS 

 

(General Laws, Chapter 30, Section 39K as most recently amended by Chapter 145 of the Acts of 1991 and 

Chapter 151 of the Acts of 1993.) 

 

Every contract for the construction, reconstruction, alteration, remodeling, repair or demolition of any public 

building by the commonwealth, or by any county, city, town, district, board, commission or other public body, when 

the amount is more than five thousand dollars in the case of the commonwealth and more than two thousand dollars 

in the case of any county, city, town, district, board, commission or other public body, shall contain the following 

paragraph:--Within fifteen days (forty-five days in the case of the commonwealth, including local housing 

authorities) after receipt from the contractor, at the place designated by the awarding authority if such a place is so 

designated, of a periodic estimate requesting payment of the amount due for the preceding month, the awarding 

authority will make a periodic payment to the contractor for the work performed during the preceding month and for 

the materials not incorporated in the work but delivered and suitably stored at the site (or at some location agreed 

upon in writing) to which the contractor has title or to which a subcontractor has title and has authorized the 

contractor to transfer title to the awarding authority, less (1) a retention based on its estimate of the fair value of its 

claims against the contractor and less (2) a retention for direct payments to subcontractors based on demands for 

same in accordance with the provisions of section thirty-nine F, and less (3) a retention not exceeding five per cent of 

the approved amount of the periodic payment. After the receipt of a periodic estimate requesting final payment and 

within sixty-five days after (a) the contractor fully completes the work or substantially completes the work so that the 

value of the work remaining to be done is, in the estimate of the awarding authority, less than one per cent of the 

original contract price, or (b) the contractor substantially completes the work and the awarding authority takes 

possession for occupancy, whichever occurs first, the awarding authority shall pay the contractor the entire balance 

due on the contract less (1) a retention based on its estimate of the fair value of its claims against the contractor and 

of the cost of completing the incomplete and unsatisfactory items of work and less (2) a retention for direct payments 
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to subcontractors based on demands for same in accordance with the provisions of section thirty-nine F, or based on 

the record of payments by the contractor to the subcontractors under this contract if such record of payment indicates 

that the contractor has not paid subcontractors as provided in section thirty-nine F. If the awarding authority fails to 

make payment as herein provided, there shall be added to each such payment daily interest at the rate of three 

percentage points above the rediscount rate then charged by the Federal Reserve Bank of Boston commencing on the 

first day after said payment is due and continuing until the payment is delivered or mailed to the contractor; 

provided, that no interest shall be due, in any event, on the amount due on a periodic estimate for final payment until 

fifteen days (twenty-four days in the case of the commonwealth) after receipt of such a periodic estimate from the 

contractor, at the place designated by the awarding authority if such a place is so designated. The contractor agrees 

to pay to each subcontractor a portion of any such interest paid in accordance with the amount due each subcontrac-

tor. 

 

 

The awarding authority may make changes in any periodic estimate submitted by the contractor and the payment due 

on said periodic estimate shall be computed in accordance with the changes so made, but such changes or any 

requirement for a corrected periodic estimate shall not affect the due date for the periodic payment or the date for the 

commencement of interest charges on the amount of the periodic payment computed in accordance with the changes 

made, as provided herein; provided, that the awarding authority may, within seven days after receipt, return to the 

contractor for correction, any periodic estimate which is not in the required form or which contains computations not 

arithmetically correct and, in that event, the date of receipt of such periodic estimate shall be the date of receipt of 

the corrected periodic estimate in proper form and with arithmetically correct computations. The date of receipt of a 

periodic estimate received on a Saturday shall be the first working day thereafter. The provisions of section 

thirty-nine G shall not apply to any contract for the construction, reconstruction, alteration, remodeling, repair or 

demolition of any public building to which this section applies. 

 

All periodic estimates shall be submitted to the awarding authority, or to its designee as set forth in writing to the 

contractor, and the date of receipt by the awarding authority or its designee shall be marked on the estimate. All 

periodic estimates shall contain a separate item for each filed subtrade and each sub-subtrade listed in sub-bid form 

as required by specifications and a column listing the amount paid to each subcontractor and sub-subcontractor as of 

the date the periodic estimate is filed. The person making payment for the awarding authority shall add the daily 

interest provided for herein to each payment for each day beyond the due date based on the date of receipt marked on 

the estimate. 

 

A certificate of the architect to the effect that the contractor has fully or substantially completed the work shall, 

subject to the provisions of section thirty-nine J, be conclusive for the purposes of this section. 

 

Article 3. CLAIMS FOR UNFORESEEN CONDITIONS 

 

(General Laws, Chapter 30, Section 39N as most recently amended by Chapter 774 of the Acts of 1972) 

 

Every contract subject to section forty-four A of chapter one hundred and forty-nine or subject to section thirty-nine 

M of chapter thirty shall contain the following paragraph in its entirety and an awarding authority may adopt 

reasonable rules or regulations in conformity with that paragraph concerning the filing, investigation and settlement 

of such claims: 

 

If, during the progress of the work, the contractor or the awarding authority discovers that the actual subsurface or 

latent physical conditions encountered at the site differ substantially or materially from those shown on the plans or 

indicated in the contract documents either the contractor or the contracting authority may request an equitable 

adjustment in the contract price of the contract applying to work affected by the differing site conditions. A request 

for such an adjustment shall be in writing and shall be delivered by the party making such claim to the other party as 

soon as possible after such conditions are discovered. Upon receipt of such a claim from a contractor, or upon its 

own initiative, the contracting authority shall make an investigation of such physical conditions, and, if they differ 

substantially or materially from those shown on the plans or indicated in the contract documents or from those 

ordinarily encountered and generally recognized as inherent in work of the character provided for in the plans and 

contract documents and are of such a nature as to cause an increase or decrease in the cost of performance of the 

work or a change in the construction methods required for the performance of the work which results in an increase 

or decrease in the cost of the work, the contracting authority shall make an equitable adjustment in the contract price 

and the contract shall be modified in writing accordingly. 
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Article 4. CLAIMS FOR DELAY 

 

(General Laws, Chapter 30, Section 390 as added by Chapter 116 of the Acts of 1973) 

 

Every contract subject to the provisions of section thirty-nine M of this chapter or subject to section forty-four A of 

chapter one hundred forty-nine shall contain the following provisions (a) and (b) in their entirety and, in the event a 

suspension, delay, interruption or failure to act of the awarding authority increases the cost of performance to any 

subcontractor, that subcontractor shall have the same rights against the general contractor for payment for an 

increase in the cost of his performance as provisions (a) and (b) give the general contractor against the awarding 

authority, but nothing in provisions (a) and (b) shall in any way change, modify or alter any other rights which the 

general contractor or the subcontractor may have against each other. 

 

(a) The awarding authority may order the general contractor in writing to suspend, delay, or interrupt all or any part 

of the work for such period of time as it may determine to be appropriate for the convenience of the awarding 

authority; provided however, that if there is a suspension, delay or interruption for fifteen days or more or due to a 

failure of the awarding authority to act within the time specified in this contract, the awarding authority shall make an 

adjustment in the contract price for any increase in the cost of performance of this contract but shall not include any 

profit to the general contractor on such increase; and provided further, that the awarding authority shall not make any 

adjustment in the contract price under this provision for any suspension, delay, interruption or failure to act to the 

extent that such is due to any cause for which this contract provides for an equitable adjustment of the contract price 

under any other contract provisions. 

 

(b) The general contractor must submit the amount of a claim under provision (a) to the awarding authority in 

writing, as soon as practicable after the end of the suspension, delay, interruption of failure to act and, in any event, 

not later than the date of final payment under this contract and, except for costs due to a suspension order, the 

awarding authority shall not approve any costs in the claim incurred more than twenty days before the general 

contractor notified the awarding authority in writing of the act of failure to act involved in the claim. 

 

 

Article 5. DECISIONS AND APPROVALS BY ENGINEER OR ARCHITECT 

 

(General Laws, Chapter 30, Section 39P, as added by Chapter 1164 of the Acts of 1973) 

 

Every contract subject to section thirty-nine M of this chapter or section forty-four A of chapter one hundred 

forty-nine which requires the awarding authority, any official, its architect or engineer to make a decision on 

interpretation of the specifications, approval of equipment, material or any other approval, or progress of the work, 

shall require that the decision be made promptly and, in any event, no later than thirty days after the written 

submission for decision; but if such decision requires extended investigation and study, the awarding authority, the 

official, architect or engineer shall, within thirty days after the receipt of the submission, give the party making the 

submission written notice of the reasons why the decision cannot be made within the thirty day period and the date 

by which the decision will be made. 

 

Article 6. PREFERENCE IN EMPLOYMENT, WAGES 

 

(General Laws, Chapter 149 Section 26 as most recently amended by Chapter 665 of the Acts of 1986 and 

Chapter 552 of the Acts of 1991). 

 

In the employment of mechanics and apprentices, teamsters, chauffeurs and laborers in the construction of public 

works by the commonwealth, or by a county, town or district, or by persons contracting or subcontracting for such 

works, preference shall first be given to citizens of the commonwealth who have been residents of the 

commonwealth for at least six months at the commencement of their employment who are male veterans as defined 

in clause Forty-third of section seven of chapter four, and who are qualified to perform the work to which the 

employment relates; and secondly, to citizens of the commonwealth generally who have been residents of the 

commonwealth for at least six months at the commencement of their employment, and if they cannot be obtained in 

sufficient numbers, then to citizens of the United States, and every contract for such work shall contain a provision to 

this effect. Each county, town or district in the construction of public works, or persons contracting or subcontracting 

for such works, shall give preference to veterans and citizens who are residents of such county, town or district. The 

rate per hour of the wages paid to said mechanics and apprentices, teamsters, chauffeurs and laborers in the 

construction of public works shall not be less than the rate or rates of wages to be determined by the commissioner as 
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hereinafter provided; provided, that the wages paid to laborers employed on said works shall not be less than those 

paid to laborers in the municipal service of the town or towns where said works are being constructed; provided, 

further, that where the same public work is to be constructed in two or more towns, the wages paid to laborers shall 

not be less than those paid to laborers in the municipal service of the town paying the highest rate; provided, further, 

that if, in any of the towns where the works are to be constructed, a wage rate or wage rates have been established in 

certain trades and occupations by collective agreements or understandings in the private construction industry 

between organized labor and employers, the rate or rates to be paid on said works shall not be less than the rates so 

established, provided, further that in towns where no such rate or rates have been so established, the wages paid to 

mechanics and apprentices, teamster, chauffeurs and laborers on public works, shall not be less than the wages paid 

to the employees in the same trades and occupations by private employers engaged in the construction industry. This 

section shall also apply to regular employees of the commonwealth or of a county, town or district, when such 

employees are employed in the construction, addition to or alteration of public buildings for which special 

appropriation of more than One Thousand Dollars are provided. Payments by employers to health and welfare plans, 

pension plans and supplementary unemployment benefit plans under collective bargaining agreements or 

understandings between organized labor and employers shall be included for the purpose of establishing minimum 

wage rates as herein provided. 

 

Article 7. HOURS OF WORK 

 

(General Laws, Chapter 149 Section 34 as most recently amended by Chapter 552 of the Acts of 1991). 

 

Every contract, except for the purchase of material or supplies, involving the employment of laborers, workmen, 

mechanics, foremen or inspectors, to which the commonwealth or any county or town, subject to section thirty, is a 

party, shall contain a stipulation that no laborer, workman, mechanic, foreman or inspector working within the 

commonwealth, in the employ of the contractor, subcontractor or other person doing or contracting to do the whole 

or a part of the work contemplated by the contract, shall be required or permitted to work more than eight hours in 

any one day or more than forty-eight hours in any one week, or more than six days in any one week, except in case of 

emergency, or, in case any town subject to section thirty-one is a party to such a contract, more than eight hours in 

any one day, except as aforesaid, provided, that in contracts entered into by the department of highways for the 

construction or reconstruction of highways there may be inserted in said stipulation a provision that said department, 

or any contractor or subcontractor for said department, may employ laborers, workmen, mechanics, foremen and 

inspectors for more than eight hours in any one day in such construction or reconstruction when, in the opinion of the 

commissioner of labor and industries, public necessity so requires. Every such contract not containing the aforesaid 

stipulation shall be null and void. 

 

 

Article 8. WORK BY FOREIGN CORPORATIONS 

 

(General Laws, Chapter 30 Section 39L, as most recently amended by Chapter 3 of the Acts of 1967). 

 

The Commonwealth and every county, city, town, district, board, commission or other public body which, as the 

awarding authority, requests 

proposals, bids or subbids for any work in the construction, reconstruction, alteration, remodeling, repair or 

demolition of any public building or other public works (1) shall not enter into a contract for such work with, and 

shall not approve as a subcontractor furnishing labor and materials for a part of any such work, a foreign corporation 

which has not filed with such awarding authority a certificate of the state secretary stating that such corporation has 

complied with sections three and five of chapter one hundred and eighty-one and the date of such compliance, and 

(2) shall report to the state secretary and to the department of corporations and taxation any foreign corporation 

performing work under such contract or subcontract, and any person, other than a corporation, performing work 

under such contract or subcontract, and residing or having a principal place of business outside the Commonwealth. 

 

 

 

END OF SUPPLEMENTAL CONDITIONS 
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BUILDING MAINTENANCE SERVICE CONTRACT 

 

SPECIAL CONDITIONS 

 
 

The following provisions supplement the General Conditions of the Contract for Non-Technical Services.  In the 

event of conflict or discrepancy between the General Conditions and these Special Conditions, the provisions of the 

Special Conditions shall govern. 

 

1.0 SUMMARY OF WORK 

 

 A. The Work under the Contract consists of: 

 

1. Furnishing all labor, materials, tools, equipment and supervision necessary to accomplish 

the work described herein,in accordance with all specifications and requirements of the 

Project Manual. 

 

2. All work either shown on the Drawings (if any) or included in the specifications unless 

specifically indicated as not to be done. 

 

B. In addition, the work under the Contract includes: 

 

1. Work outside the Project Site as called for in the Contract Documents and as required for 

the performance of the Work. 

 

2. The restoration of any items damaged or destroyed by encroaching upon areas outside the 

Project Site. 

 

3. Providing and restoring, where appropriate, all temporary facilities. 

 

C. The Proposed Contract Price shall be complete costs, including overhead, profit, insurance, 

transportation, and all other costs connected with, or incidental to, the work described. 

 

2.0 PROJECT SITE 

 

 A. The areas of work for this contract shall be various buildings within the City of Newton as 

specified on Work Orders to be issued from time to time during the term of this Contract. 

 

3.0 NOTICE TO PROCEED/FAILURE TO COMMENCE WORK 

 

 A. From time to time during the term of this Contract, the Contractor shall be issued notice to proceed 

in the form of a written Work Order issued by the Public Building Department listing specific 

work items to be performed in accordance with this Contract.  The Contractor shall commence 

performance of the work within the time specified in the Work Order, and in no event within less 

than the time limits stated in the Work Specifications contained in the Project Manual. 

 

 B. In the event the contractor fails to commence performance within the specified time, and/or 

notifies the City of its inability to do so, the City shall call upon the second Contractor awarded 

pursuant to this bid (if any) to perform the required work. 

 

C. In the event the second Contractor awarded pursuant to this bid is unable to commence 

performance within the required time, or if there is no second Contractor, the City reserves the 

right to contract for the work on the open market at the then prevailing rate and to deduct from any 

monies due or that may thereafter become due to the contractor the difference between the price 

stated for the work in the contract and the actual cost thereof to the City. 
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 D. In the event of Contractor’s repeated failure to commence work within the time required by these 

specifications, the City shall exercise all provisions contained in the General Conditions regarding 

default, suspension or termination of this contract. 

 

4.0 PAYMENT 

 

 A. Once each month, on a date estabished by the City, the Contractor may submit an Application for 

Payment (Invoice) for the work performed during the preceeding month.  The Contractor may 

invoice for all Work Orders completed and accepted during the preceeding month, and for all 

Work Orders either partially completed or not yet accepted by the City. 

 

 B. Upon receipt of the Application for Payment, the City will, within fifteen days, make payment in 

full for all Work Orders completed and accepted during the preceeding month.  For Work Orders 

partially completed or not yet accepted, the City will make payment for the value of the Work 

Order completed during the preceeding month, less a retainage of 5% of the estimated total of the 

Work Order.  The City will make final payment for partially completed Work Orders, including 

any retained amounts, upon completion and acceptance of the work and receipt of an Application 

for Payment at the end of the month in which the work is completed and accepted. 

 

5.0 COMMUNICATIONS 

 

 A. All notices, demands, requests, instructions, approvals and claims must be in writing. 

 

 B. Any such notice shall be deemed to have been given as of the time of delivery, or of actual receipt 

in the case of telegrams or, in the case of mailing, when it should have been received in due course 

of post. 

 

 C. For communicating purposes, the office address of the Contractor shall be that stated on the 

signature page of the contract; that of the City shall be as stated in the Invitation for Bids.  Any 

subsequent change in address of either party shall be communicated to the other in writing. 

 

6.0 PLANS AND SPECIFICATIONS 

 

 A. The City will furnish to the Contractor, without charge, all copies of the specifications reasonably 

necessary in the performance of the contract work. 

 

7.0 COORDINATION 

 

 The Contractor shall: 

 

 A. Supply to the City the name and telephone number of a responsible person who may be contacted 

during off-hour emergencies during the term of the Contract. 

 

 B. Cooperate at all times with the City and the Project Manager, and ensure the cooperation of his key 

personnel and that of his subcontractors. 

 

8.0 CONDUCT OF THE WORK 

 

 A. The work must be completed in a continuous uninterrupted operation.  The Contractor must use 

sufficient workforce and adequate equipment to complete all the necessary work requirements 

within a minimum period of time. 

 

 B. The work shall be conducted between the hours of 8:00 a.m. and 5:00 p.m. on Monday through 

Friday.  No work shall be done on holidays, Saturdays or Sundays except as specifically requested 

and authorized by the City. 

 

 C. Under no circumstances will the contractor be paid at a premium or overtime rate for any work 

performed without the express advance authorization of the City.  
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 D. The Contractor is responsible for the security of partially completed work until the project is 

finally accepted by the City. 

 

9.0 ALTERATION 

 

 A. The Contractor shall patch, repair and/or replace all existing materials and surfaces remaining 

exposed after installation of new work which have been affected by alteration or removal of 

existing work.  All patch and repair work shall match existing. 

 

10.0 GENERAL DIRECTIONS 

 

 A. Damage to Persons and Property 

 

  Any damage to buildings, roads, public roads, bituminous concrete areas, fences, lawn areas, trees, 

shrubbery, electric or telephone poles, underground utilities, etc., shall be repaired by the 

Contractor at his own expense.  Damaged property shall be returned to its original condition prior 

to the damages within a reasonable time period, except all utility outages shall be repaired 

immediately. 

 

 B. Protection of Persons and Property 

 

  The Contractor shall, at all times, leave an unobstructed way along the roadways and walks, and 

shall maintain barriers and lights for the protection of all persons and property in all locations 

where he has materials stored or work going on, and during the entire time such work is going on 

or material is stored. 

 

 C. Shutdown of Services 

 

  The Contractor's attention is especially called to the fact that continuous operation of  building 

utilties and services is mandatory.  During the period of construction of the new work and/or 

alterations to the existing work, the progress and sequence of installation shall be carefully planned 

and approved by the City.  If any building is to be left without heat, hot water, city water, 

electricity, gas, sanitary facilities, or any other services, the Contractor shall provide reasonable 

written notice to the City before proceeding. 

 

 D. Care of Work 

 

  All work is to be carefully protected so that no injury will come to it from water, frost, accident, or 

any other cause and any injury which may come to any of the work shall be repaired immediately 

by the Contractor at his own expense and without additional cost to the City.  This shall also apply 

to any abutting or adjoining work on premises.  The Contractor shall be responsible for any 

damage and in the event of such damage, the Contractor shall repair the damage immediately at his 

own cost and without additional cost to the City.  

 

 E. Removal of Debris 

 

  Debris of any nature shall be completely removed from the site at the end of each days work and 

disposed of in accordance with all Federal, State and local regulations. 

 

 F. The Contractor is responsible for the security of all work until it is accepted by the City. 

 

11.0 TEMPORARY UTILITIES 

 

 A. Prior to execution of the Work, the Contractor shall confer with a representative of the Public 

Building Department regarding the use of utilities and facilities at the worksite.  No City utilities or 

facilities are to be used by the Contractor in the performance of this Contract without the prior 

approval of the City.  

 

12.0 SUBMISSION OF PAYROLLS 
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 A. The Contractor shall, with each invoice submitted during the term of this Contract, submit to the 

City two (2) legible copies of his payrolls documenting the wages paid to all employees 

performing on site labor relating to the work of this Contract.  These copies shall be prepared on 

forms supplied by the City. 

 

13.0 DRAWINGS (IF APPLICABLE) 

 

 A. The drawings attached herein and such drawings as may be issued per addendum, shall constitute 

an integral part of this section and shall serve as the working drawings. 

 

 B. Drawings shall not be scaled.  Field verification is directed since actual locations, dimensions and 

levels are existing. 

 

 C. All items not specifically mentioned in the specifications or noted on the drawings, but which are 

obviously necessary to make a complete working installation, shall be included.  

 

14.0 MATERIALS 

 

 A. Unless specifically so stated to the contrary the use of a manufacturer's name or style number is not 

restrictive, and is intended solely as an identification of the type and quality of the materials and 

services required.  In all cases, the words “or approved equal”  if not inserted are implied. 

 

 B. An item equal to that named or described in the specifications may upon written approval of the 

City be furnished by the Contractor.  An item shall be considered equal to the item so named or 

described if (1) it is at least equal in quality, durability, appearance, strength and design; (2) it will 

perform at least equally the function imposed by the general design for the public work being 

contracted for or the material being purchased; (3) it conforms substantially, even with deviations, 

to the detailed requirements for the item in the specifications. 

 

 C. The name and identification of all materials other than the one specifically named shall be 

submitted to the City in writing for approval, prior to purchase, use or fabrication of such items. 

Approval shall be at the sole discretion of the City, shall be in writing to be effective, and the 

decision of the City shall be final.  The City may require tests of all materials so submitted to 

establish quality standards at the Contractor’s expense. 

 

 D. For the use of material other than the one specified, the Contractor shall assume the cost of and 

responsibility for satisfactorily accomplishing all changes that may be required in the work as 

shown.  All directions, specifications and recommendations by manufacturers for the installation, 

handling, storing, adjustment, and operation of their equipment shall be complied with and 

responsibility for proper performance shall continue to rest with the Contractor. 

 

 E. The Contractor shall not have any right of appeal from the decision of the City condemning any 

materials furnished if the Contractor fails to obtain the approval for substitution in accordance with 

these provisions.  If any substitutuin is more costly, the Contracotr shall pay for such costs 

 

15.0 WARRANTY AND INDEMNIFICATION 

 

 A. In addition to other guarantees or warranties required under law or other sections of the 

specification, the Contractor warrants all materials furnished and labor performed under this 

Contract to be free from defects or errors in workmanship or installation for a period of one year 

from the date of Completion of the work, as certified by the Project Manager.  The Contractor 

shall indemnify the Authority for the full cost of any damage to the property that may result by 

reason of such defects or errors and shall indemnify the Authority from and against any and all 

claims, demands. losses, costs, expenses, liabilities and damages, including reasonable attorney's 

fees and expenses, arising out of or on account of this Contract, including but not limited to claims 

brought against the Authority for alleged infringement of patents based upon any methods of 

construction or application of materials furnished under the Contract. 
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B. The Contractor shall indemnify, hold harmless and defend the City and its departments, officers, 

employees, servants, and agents from and against all actions, causes of actions, claims, demands, 

damages, costs, loss of services, expenses and compensation, including attorney’s fees and interest 

arising out of or resulting directly or indirectly from the services rendered pursuant to this 

Contract, provided that any such action, cause of action, claim, demand, damage, cost, loss of 

service, expense, compensation (1) in any way grows out of bodily injury, sickness, disease or 

death, or to injury to or destruction of tangible property, which (2) is caused in whole or in part by 

any act or omission of the Contractor, anyone directly or indirectly employed by any of them or 

anyone for whose acts any of them may be liable, regardless of whether or not it is caused in part 

by a party indemnified hereunder. 

 

 

 

 

 

END OF SECTION
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CITY OF NEWTON 

 

WAGE RATE REQUIREMENTS 

 
 

 

1. GENERAL 

 

A. This section summarizes the requirements for the payment of wages to laborers and mechanics employed 

under the Contract. 

 

B. Other duties and requirements of law which may not be specified in this section apply and are inherently  

part of the Contract. 

 

2.          WAGE RATES 

 

A.          The rate per hour to be paid to mechanics, apprentices, teamsters, chauffeurs, and laborers employed on the 

Work shall not be less than the rate of wages in the attached "Minimum Wage Rates" as determined by the 

Commissioner of Labor and Industries. This schedule shall continue to be the minimum rate of wages for 

said employees during the life of this Contract. 

 

B.          Keep posted on the site a legible copy of said schedule. Keep on file the wage rates and classifications of 

labor employed on this Work in order that they may be available for inspection by the Owner, 

Administrator, or the Architect. 

 

C.          Apprentices employed pursuant to this determination of wage rates must be registered and approved by the 

State Apprenticeship Council wherever rates for journeymen or apprentices are not listed. 

 

D.          Pay reserve police officers employed on the Work the prevailing rate of wages paid to regular police 

officers as required by M.G.L. c 149, Sec. 34B, as amended. Such police officers shall be covered by 

Workmen’s  Compensation Insurance and Employers Liability Insurance by the Contractor. 

 

E.          The Contractor and all subcontractors shall, on a weekly basis throughout the term of the contract, provide 

to the City of Newton certified payroll affidavits verifying compliance with M.G.L. c.149, Sec. 27, 27A and 

27B. 

 

F.           The Contractor and all subcontractors shall provide a Statement of Compliance within 15 days of the 

completion of its portion of the work. This statement shall be submitted to the Owner on the form found 

elsewhere in this section. 

 

G.          The Contractor shall maintain accurate and complete records, including payroll records, during the Contract 

term and for three years thereafter. Filings made by the Contractor pursuant to Clauses 47, 48 and 49 of the 

General Conditions shall be deemed to constitute compliance with State filing requirements under the 

Massachusetts Prevailing Wage Law.  

 

 

 

END OF SECTION 

 

I 

 

 

 

 

 

 

i 

i 
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The Massachusetts Prevailing Wage Law 

M.G.L. ch. 149, §§ 26 – 27 

 
NOTICE TO AWARDING AUTHORITIES 

 

The enclosed wage schedule applies only to the specific project listed at the top 

and will remain in effect for the duration of the project. 

 

You should request an updated wage schedule from the Division of 

Occupational Safety if you have not opened bids or selected a contractor within 

90 days of the date of issuance of the enclosed wage schedule. 

 

The wage schedule shall be incorporated in any advertisement or call for bids 

for the project for which it has been issued. 

 

Once a contractor has been selected by the awarding authority, the wage 

schedule shall be made a part of the contract for that project. 

 

 

NOTICE TO CONTRACTORS 
 

The enclosed wage schedule must be posted in a conspicuous place at the work 

site during the life of the project. 

 

The wages listed on the enclosed wage schedule must be paid to employees on 

public works projects regardless of whether they are employed by the prime 

contractor, a filed sub-bidder, or any sub-contractor. 

 

The enclosed wage schedule applies to all phases of the project including the 

final clean-up. Contractors whose only role is to perform final clean-up must 

pay their employees according to this wage schedule. 

 

All apprentices must be registered with the Massachusetts Division of 

Apprentice Training in order to be paid at the reduced apprentice rates. If a 

worker is not registered with the Division of Apprentice Training, they must be 

paid the “total rate” listed on the wage schedule regardless of experience or skill 

level. For further information, please call (617) 727-3486 or write to the 

Division of Apprentice Training, 399 Washington Street, 4th Floor, Boston, 

MA 02108 
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WEEKLY PAYROLL RECORDS REPORT 

& STATEMENT OF COMPLIANCE 

 
In accordance with Massachusetts General Law c149, §27B, a true and accurate record 

must be kept of all persons employed on the public works project for which the enclosed 

rates have been provided. A Payroll Form has been printed on the reverse of this page and 

includes all the information required to be kept by law. Every contractor or subcontractor 

is required to keep these records and preserve them for a period of three years from the 

date of completion of the contract. 

 

In addition, every contractor and subcontractor is required to submit a copy of their 

weekly payroll records to the awarding authority. This is required to be done on a weekly 

basis. Once collected, the awarding authority is also required to preserve those records for 

three years. 

 

In addition, each such contractor, subcontractor or public body shall furnish to the 

Department of Labor & Workforce Development/Division of Occupational Safety within 

fifteen days after completion of its portion of the work a statement, executed by the 

contractor, subcontractor or public body who supervises the payment of wages, in the 

following form: 

 

 

STATEMENT OF COMPLIANCE 

 

_______________, 2012 

 

I,___________________________,___________________________________ 
(Name of signatory party) (Title) 

do hereby state: 

That I pay or supervise the payment of the persons employed by 

____________________________ on the ______________________________ 
(Contractor, subcontractor or public body)     (Building or project) 

and that all mechanics and apprentices, teamsters, chauffeurs and laborers employed on 

said project have been paid in accordance with wages determined under the provisions of 

sections twenty-six and twenty-seven of chapter one hundred and forty nine of the 

General Laws. 

 

 

Signature _________________________ 

 

Title _____________________________ 

 

 
DIVISION OF OCCUPATIONAL SAFETY, 399 WASHINGTON STREET, 5TH FL., BOSTON, MA. 02108 
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Newton 5 Schools and Gath Pool Insurance Requirements Issue For Bid 
Electrical Renovation Project 00840 - 2 7/12/12 

DIVISION 1 

SECTION 00840 

INSURANCE REQUIREMENTS 

 

1.01 GENERAL 

 

A. This section specifies the Owner's insurance requirements and relates to the General Conditions of the 

Contract for Construction and the Supplement to the Standard Form of Agreement Between Owner and 

Contractor. 

 

B. Provisions of the General Conditions of the Contract for Construction and Supplement to the Standard 

Form of Agreement Between Owner and Contractor which are not modified by the following insurance 

requirements remain in full effect. 

 

C. The Owner, at its own expense, will carry a Builder's Risk endorsement on its property insurance policy.  

The Builder's Risk endorsement on its property insurance policy.  The Builder's Risk endorsement will 

cover all materials on the project site which may, at the time of any damage, be owned by the Contractor, 

but which are or will become part of the project. 

 

1.02 INSURANCE REQUIREMENTS 

 

A. The insurance required shall be written for not less than the limits of liability required by law or the 

following limits, whichever is greater: 

 

  State and Federal Workmen's Compensation Statutory 

  Employer's Liability (Each Accident)  ......................................................$  500,000 

  Benefits required by Union Contract  .................................................... As required 

   

  GENERAL LIABILITY* 

 

  General Liability - Bodily Injury/Death Each Occurrence ..................................$1,000,000 

  General Liability - Bodily Injury Aggregate $3,000,000 

  General Liability - Property Damage Each Occurrence ......................................$1,000,000 

  General Liability - Property Damage Aggregate .................................................$3,000,000 

  

  General Liability shall include coverage for the following: 

 

   Comprehensive Form 

   Premises/Operations Liability 

   Explosion, Collapse and Underground (XCU) 

   Products/Completed Operations 

   Contractual Liability 

   Independent Contractors 

   Broad Form Property Damage 

   Personal Injury Including Libel and Slander Coverage 

   Broad Form CGL Endorsement 
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  AUTOMOBILE LIABILITY** 

 

  Comp. Automobile Liability - Bodily Injury Per Person ....................................$ 1,000,000 

  Comp. Automobile Liability - Bodily Injury Per Accident ................................$ 1,000,000 

  Comp. Automobile Liability - Property Damage ...............................................$ 1,000,000 

 

  EXCESS LIABILITY (UMBRELLA COVERAGE) 

 

  Bodily Injury and Property Damage Combined Each Occurrence .....................$ 2,000,000 

  Bodily Injury and Property Damage Combined Aggregate ................................$ 2,000,000 

 

B. Exclusions:  The Owner's property insurance shall not cover tools, equipment, shoring, staging, forms, 

temporary buildings or other equipment owned or rented by the Contractor, its Subcontractors, or any 

worker. 

 

C. Insurance Certificates:  The Contractor and all subcontractors who are required to provide insurance under 

the Contract shall provide accurate and bona fide "Certificates of Insurance" issued by a responsible 

agent of the insurance company. 

 

 1. Certificate Content:  Such "Certificates of Insurance" shall clearly indicate the insurance 

coverage provided including all riders and limits specified.  Each "Certificate of 

Insurance" shall be accompanied by a sworn and duly notarized statement from the 

responsible agent of the insurance company issuing the Certificate clearly stating that all 

insurance specified and required by the Contract Documents is provided and in force, and 

also a clear statement of all exceptions and deviations, if any, from the Contract 

Document insurance requirements. 

 

 2. Responsibility:  The insurance agent issuing and authorizing the "Certificate of Insurance" 

shall be responsible and liable for the accuracy and validity of the "Certificate of 

Insurance".  Each insured party shall certify by sworn and duly notarized statement that 

the "Certificates of Insurance" issued for them are bona fide. 

 

 3. Disclaimers Prohibited: "Certificates of Insurance" shall not contain any disclaimers such 

as: "This Certificate is issued as a matter of information only and confers no rights upon 

the certificate holder.  This Certificate does not amend, extend, or alter the coverage 

afforded by the policies listed below."  Disclaimers are not acceptable. 

 

 4. Certificates of Insurance Can Be Relied Upon:  Parties receiving "Certificates of 

Insurance" shall be entitled to rely upon the "Certificates of Insurance" and shall have the 

right to claim the benefits and protection provided by the insurance as it applies to them. 

 

 5. Alternate to "Certificates of Insurance":  Instead of providing the "Certificates of 

Insurance" and the sworn statements required above, the insured may provide bona fide 

and accurate copies of all insurance policies and riders accompanied by a sworn and duly 

notarized statement from the insured that the policies, riders, and documents submitted 

are bona fide and valid, and that parties receiving the insurance documents may rely on 

the documents as satisfaction of the Contract insurance requirements. 

 END OF SECTION
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DIVISION 1 

SECTION 01000 

GENERAL REQUIREMENTS 

 

01010  SUMMARY OF WORK 

 

1.01  CONTRACT DOCUMENTS 

 

 The general provisions of the Contract Documents and General Conditions apply to the work specified in 

this section. 

 

1.02  SPECIFICATION ARRANGEMENT 

 

  Titles to and arrangements of sections and paragraphs in these specifications are used merely for 

convenience and shall not be taken as a correct or complete segregation of the several categories of 

materials, equipment and labor, nor as an attempt to outline or define jurisdictional procedures. 

 

1.03  INTENT 

 

  The entire work provided for in these technical specifications and on the Drawings shall be 

constructed and finished in every respect in a good workmanlike and substantial manner.  All parts 

necessary for the proper and complete execution of the work whether the same may have been 

specifically mentioned or not, or indicated in a manner corresponding with the rest of the work 

shall be provided as if the same were particularly described and specifically provided for herein.  It 

is not intended that the Drawings shall show every detailed piece of material or equipment, but 

such parts and pieces as may be in accordance with the best practices and regulatory requirements, 

even though not shown, shall be furnished and installed.  All materials and equipment shall be new, 

unless specifically stated otherwise in these Contract Documents. 

 

1.04  SCOPE 

 

  The work required by these specifications shall include furnishing all labor, skill, supervision, 

tools, construction plant, equipment and materials and performing all operations necessary for the 

properly completed contract work as shown on the Drawings, as mentioned in these specifications, 

and as evidently required, to the complete satisfaction of the Engineer.  

 

1.05  GENERAL DESCRIPTION OF WORK: 

 

B. This project includes Electrical improvements at the five (5) Newton schools and Gath Pool 

including but not limited to: 

1. New generators (sized to maintain heating only) and life safety emergency battery units, 

combination emergency and exit signs, and exit signs at Burr and Bigelow Schools.  

2. Upgrade/replace existing panelboards and disconnects at Countryside, Franklin and 

Spaulding Schools.  

3. Upgrade/replace existing electrical service and switchgear at Gath Pool.  

4. Upgrade/replace existing panelboards and disconnects at Gath Pool.  

 

1.06  PRE-CONSTRUCTION CONFERENCE 
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  1. Within ten days of the contract execution and prior to the start of construction there will 

be a pre-construction meeting between the Contractor, representatives of the Owner and 

the Engineer to discuss methods of construction and completion of the project. 

 

  2. Representatives of the following shall be required to attend this conference: 

 

   a. Owner 

   b. Engineer 

   c. General Contractor 

   d. All Sub-Contractors 

 

  3. Contractors shall make specified pre-construction submissions including the following, if 

not already submitted: 

 

   a. Typed list of sub-contractors, with addresses and telephone numbers, and the 

name of principal contract. 

   b. Certificate of Insurance 

   c. Performance and Payment Bonds 

   d. Construction Schedule 

   e. Schedule of Values 

   f. Schedule of Monthly Construction Payments 

 

  4. Agenda will include the following items: 

 

   a. Tentative construction schedule 

   b. Critical work sequencing 

   c. Designation of responsible personnel 

   d. Submittal of shop drawings, project data and samples 

   e. Processing applications for payment 

   f. Procedures for maintenance of record documents 

   g. Procedures for field changes, change estimates, change orders, etc. 

   h. Use of premises 

 

   i. Location and maintenance of temporary storage buildings, field offices, etc. 

   j. Major equipment deliveries and priorities 

   k. Site and building security procedures 

   l. Procedures for submitting Prevailing Wage Rates sheets. 

 

01011  CONTRACT INCLUDES (LIST OF DRAWINGS) 

 

  T0.00  TITLE SHEET 

   

  MECHANICAL 

 

  BM3.0  BIGELOW SCHOOL -  MECHANICAL GROUND FLOOR DEMOLITION  

    AND NEW WORK PLANS 

  RM3.0  BURR SCHOOL - MECHANICAL - MECHANICAL FIRST FLOOR   

   DEMOLITION AND NEW WORK PART PLANS 

   

  ELECTRICAL 

 

  E0.00  NEWTON SCHOOLS - ELECTRICAL LEGENDS, NOTES &   

    ABBREVIATIONS 

  E8.00  NEWTON SCHOOLS - ELECTRICAL DETAILS 
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  E8.01  NEWTON SCHOOLS - ELECTRICAL DETAILS 

  BE2.0  BIGELOW SCHOOL - ELECTRICAL LIGHTING GROUND FLOOR NEW  

   WORK PLAN 

  BE2.1  BIGELOW SCHOOL  - ELECTRICAL LIGHTING FIRST LFOOR NEW  

    WORK PLAN 

  BE2.2  BIGELOW SCHOOL - ELECTRICAL LIGHTING SECOND FLOOR NEW  

   WORK PLAN 

  BE3.0  BIGELOW SCHOOL - ELECTRICAL POWER GROUND FLOOR   

   DEMOLITION AND NEW WORK PLANS 

  BE7.0  BIGELOW SCHOOL - ELECTRICAL ONE LINE RISER DIAGRAME 

  CE3.0  COUNTRYSIE ELEMENTARY - ELECTRICAL POWER BASEMENT  

    FLOOR PLAN 

  CE3.1  COUNTRYSIDE ELEMENTARY - ELECTRICAL POWER FIRST FLOOR  

   PLAN 

  CE3.2  COUNTRYSIDE ELEMENTARY - ELECTRICAL POWER SECOND  

    FLOOR PLAN 

  CE9.0  COUNTRYSIDE ELEMENTARY - ELECTRICAL SCHEDULE 

  FE3.0  FRANKLIN ELEMENTARY - ELECTRICAL POWER BASEMENT   

   FLOOR PLAN 

  FE3.1  FRANKLIN ELEMENTARY - ELECTRICAL POWER FIRST LOOR  

    PLAN 

  FE3.2  FRANKLIN ELEMENTARY - ELECTRICAL POWER SECOND FLOOR  

    PLAN 

  FE9.0  FRANKLIN ELEMENTARY - ELECTRICAL SCHEDULE 

  RE2.0  BURR SCHOOL - ELECTRICAL LIGHTING FIRST AND SECOND   

   FLOOR NEW WORK PLAN 

  RE3.0  BURR SCHOOL - ELECTRICAL FIRST ALARM FIRST FLOOR   

    DEMOLITION AND NEW WORK PART PLANS 

  RE4.0  BURR SCHOOL - ELECTRICAL FIRE ALARM FIRST FLOOR NEW  

    WORK PART PLAN 

  RE7.0  BURR SCHOOL - ELECTRICAL ONE LINE RISER DIAGRAM 

  SE3.0  SPAULDING SCHOOL - ELECTRICAL POWER BASEMENT PLAN 

  SE3.1  SPAULDING SCHOOL - ELECTRICAL POWER FIRST FLOOR PLAN 

  SE9.0  SPAULDING SCHOOL - ELECTRICAL SCHEDULE 

     

01012  ORDER OF AND COMPLETION OF WORK 

 

1.01  Upon the award of the contract, the Contractor shall commence work immediately, carry it on with 

all reasonable and proper activity and dispatch, give all notices, take out all permits and pay all 

charge, fees and rates therefor, and bring the work to entire completion within the period of time 

specified in the contract.  "Entire Completion" as herein used, shall be construed as meaning the 

completion of all work as called for by these specifications and the contract executed in 

accordance herewith and the date when such completion takes place will be decided by the 

Engineer. 

 

01013  PROTECTION - IN GENERAL 

 

1.01  The Contractor is to cover and protect his work and materials from all damage during the process 

of the work and deliver the whole in a clean perfect condition. 

 

01014  CONSTRUCTION RISKS 

 

1.01  The Contractor will understand that the materials, work in place and equipment, are entirely at his 

risk, including loss by theft or fire during the construction period, and he will be held responsible 

and liable for its safety. 
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01015  SANITARY ACCOMMODATIONS 

 

1.01  Make arrangements with the awarding authority for use of a designated toilet. 

 

01016  UTILITIES 

 

1.01  Water and electric power shall be available from existing sources where Contractor's use is not 

excessive and does not interfere with normal use of the buildings.  Where existing utilities of the 

facilities are not adequate or cannot be used, the Contractor is responsible for providing alternative 

sources, the cost of which is to be included in bid price.  The use  

of the facility's utilities shall be coordinated through the Engineer. 

 

1.02  Fuel oil, temporary lighting, gas and other utilities (except for heating the school) shall be provided 

by the Contractor, the cost of which is to be included in the Bid Price. 

 

1.03  The Contractor shall be allowed the use of a designated toilet room and shall clean and sanitize the 

toilet room at the end of each work day. 

 

1.04  The Contractor shall provide all wiring, cables, hoses, safety devices, switches, etc., necessary for 

the utilities used by the Contractor and remove the same upon completion. 

 

1.05  The Contractor shall be responsible for all materials, equipment and the associated costs to provide 

temporary heat to the school, in the event of delays.  

 

01017  RECORD DRAWINGS 

 

1.01  The Contractor shall maintain at the job site, at all times, a complete and separate set of black line 

prints of the Drawings on which he shall mark clearly, accurately, and promptly as the work 

progresses, any changes in the work made by change orders or other instructions issued by the 

Engineer.  These drawings shall be used daily to record the progress of the work by coloring in the 

various pipes, equipment and associated appurtenances when installed.  This progress shall 

incorporate both the above stated changes together with all other deviations from the design, 

whether resulting from the job conditions encountered in the field or from any other cause.  

Principal dimensions of all concealed work and valve numbers shall be recorded as applicable. 

 

1.02  The marked-up prints shall be used as a guide in determining the progress of work installed.  The 

Engineer will inspect these prints periodically and if found to be inaccurate or incomplete, they 

shall be corrected immediately. 

 

1.03  At completion of work these marked-up prints shall be the basis of the preparation of the final 

record drawings.  Each drawing shall be marked "RECORD AS BUILT DRAWINGS" and dated 

when printed.  Two complete and reproducible sets of as-built drawings must be submitted before 

final acceptance of the work.  The cost of preparing the record drawings shall be borne by the 

Contractor. 

 

01018  ENGINEERING  (Refer to "General Specifications") 

 

01019  OFFICE  (none required) 

 

01020  VISITATION TO SITES 

 

1.01  All bidders shall, before submitting a bid, visit the sites to familiarize themselves with existing 

conditions.  Lack of knowledge of on-site conditions shall not be cause for changes to the contract 

values. 
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01021  DISPOSAL OF WASTE MATERIALS 

 

1.01  The Contractor shall be responsible for the removal of all waste material and equipment from the 

site. 

 

1.02  The Contractor shall be responsible for the removal of all hazardous materials and improperly 

licensed disposal sites, disposal and transportation permits. 

 

01022  BUILDING SECURITY 

 

1.01  The Owner will provide security for the building, however, it shall be the responsibility of the 

Contractor to secure all exit doors in the area where work is to be performed, coordinating same 

with the chief custodian or an assigned representative of the Owner.  The Owner will not provide 

security or be responsible for the Contractor's property, fixtures, fittings, tools, equipment, etc.  

 

01023  ACCESS TO BUILDING 

 

1.01  The buildings will be opened during regular working hours only.  Exceptions to this clause may be 

made by mutual agreement between the Owner and Contractor in the initial phase of the project. 

 

01024  PUBLIC PROTECTION 

 

1.01  While the work is in progress, erect safe barricades to effectively protect persons from injury. 

 

1.02  Protect all ground areas where stationary equipment is placed and protect wall areas from hoisting 

or material conveyers. 

 

01025  CUTTING & PATCHING 

 

1.01  GENERAL REQUIREMENTS 

 

  a) All of the contract documents including General and Supplementary Conditions and 

Division 1 General Requirements, apply to the work of this Section. 

 

1.02  WORK INCLUDED 

 

  a) The intent of this Section is to describe, in general, procedures for performance of minor 

alterations, minor removals, and cutting and patching including: 

 

   1) All necessary cutting, coring, drilling, grouting, and patching to fit together the 

several parts of the work including repairs in kind of disturbed existing surfaces. 

 

   2) Where conflicts exist between the requirements specified herein and those of the 

Technical Trade Sections, those of the Trade Sections shall prevail. 

 

  b) The Contractor shall be responsible for all cutting, coring, drilling, grouting, fitting and 

patching of the work that may be required to make its several parts come together 

properly and fit, as shown upon, or reasonably implied by, Drawings and Specifications 

for completed structure, and he shall make good after them as Engineer may direct. 

 

  c) Expense caused by defective or ill-timed work shall be borne by the Contractor. 

 

1.03  CUTTING AND PATCHING OPERATIONS 
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  a) Patch and refinish to match adjacent work in quality and appearance at locations where 

installed work has been installed and requires reworking to accommodate  

other work, or has been damaged. 

 

  b) Patch and match using skilled mechanics.  The quality of patched or extended work shall 

be not less than that specified for new work. 

 

  c) Patch or replace any portion of a finished surface which is found to be damaged, lifted, 

discolored, or shows other imperfections, with matching material. 

 

   1) Provide adequate support or substrate prior to patching the finish. 

 

   2) Refinish patched portions of painted or coated surfaces in a manner to produce 

uniform color and texture over entire surface. 

 

   3) When surface finish cannot be matched, refinish the entire surface to the nearest 

intersections. 

 

  d) Make the transition as smooth and workmanlike as possible.  Patched work shall match 

adjacent work in texture and appearance so that the patch or transition is invisible to the 

naked eye at a distance of five feet. 

 

 END OF SECTION 
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 DIVISION 1 

 

 SECTION 01100 

 

 SPECIAL CONDITIONS 

 

PART 1 - GENERAL 

 

1.01 RESPONSIBILITY AND COMPLIANCE 

 

 A. All requirements set forth under this Section are directed to the General Contractor. 

 

 B. Be responsible for arranging for facilities as specified herein and as required for proper and 

expeditious prosecution of the work.  Pay costs for such general services and temporary facilities, 

except as otherwise specified, until final acceptance of the work, and remove same at completion 

of work. 

 

 C. Comply with applicable OSHA, state, and municipal regulations and requirements for services and 

facilities required under this SECTION, and in performance of all requirements of this Contract. 

 

1.02 COORDINATION OF THE WORK 

 

 A. The Contractor shall coordinate all work with all adjacent work and shall cooperate with all other 

trades so as to facilitate general progress of the work.  Each trade shall afford all other trades every 

reasonable opportunity for the installation of their respective work and for the storage of their 

materials and equipment.  The Contractor shall be responsible for coordination. 

 

B. The Contractor shall assume responsibility for the correctness and adequacy of his work.  The Contractor 

shall be responsible for and pay for all damages done by his work or his workmen. 

 

C. The Contractor shall cooperate with, and provide access and working area to other Owner's contractors 

for the performance of specific work assigned to them. 

 

1.03 PROJECT MEETINGS 

 

A. The Contractor will be required to meet with the Owner, Engineer and the Owner's representatives, at the 

site of the work, at regular intervals during the course of the contract for purposes of progress review, 

coordination of shop schedules, sample submittals, and any other items of work requiring such 

coordination.  The dates of such meetings shall be as established by the Engineer and mutually agreed 

upon by the Contractor, the Engineer, and the Owner's Representative.   

 

1.04 EXISTING BUILDING CONDITIONS 

 

A. Before ordering any materials or doing any work, verify all measurements and existing building 

conditions and be responsible for the correctness of same.  No extra charge or compensation will be 

allowed on account of difference between actual dimensions and the measurements indicated on the 

Drawings; any difference which may be found shall be submitted to the Engineer in writing for 

consideration before proceeding with the work. 

 

B. Building to be occupied during contract schedule. 

 

1.05 PROTECTION OF EXISTING CONDITIONS 
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A. Take all proper precautions to protect the Owner and adjoining property from injury and unnecessary 

interference; and replace or put in good condition any existing items which are damaged or injured in 

carrying out the work, unless designated to permanently be removed or demolished. 

 

B. Keep all access drives and walks clear of debris during building operations.  Repair streets, drives, curbs, 

sidewalks, poles, and the like, where disturbed by building operation and leave them in as good condition 

after completion of the work as before operations started.  Floors, stairwells, and corridors must be kept 

clean of debris and means of egress maintained. 

 

1.06 TESTS AND INSPECTION 

 

A. Make, or have made, such tests and inspections on workmanship and materials as may be required by the 

building code, state or municipal laws, or as called for under the various SECTIONS of this 

Specification. 

 

B. Bear all expense to such tests and inspections, unless otherwise specified under the various SECTIONS of 

the Specifications and furnish all labor, tools, instruments, water, temporary power and light, 

construction, and equipment necessary for these tests and inspection.  Furnish records of all tests and 

inspections to the Engineer.  Remove all temporary work, materials, and equipment upon completion of 

tests and inspections. 

 

C. Where, the various SECTIONS of the Specifications, inspections and testing of materials, processes, and 

the like is called for, the selection of bureaus, laboratories, and/or agencies for such inspection and testing 

shall be subject to the approval of the Engineer. 

 

D. Should any material or work be found, after testing or inspections, to be defective or inferior, remove and 

replace such material and/or work with new sound materials and/or work as approved by the Engineer, 

and bear all costs thereof. 

 

1.07 FIRE PROTECTION AND PREVENTION 

 

A. Comply with the following minimum requirements for fire prevention: 

 

 1. Provide the services of a City of Newton Firefighter during all welding/cutting operations 

performed within the school (i.e., demolition). 

 

 2. Provide sufficient quantity of carbon dioxide fire extinguishers in all areas of work. 

 

 3. Do not permit an accumulation of inflammable rubbish to stay in the building overnight. 

 

 4. Store no more than one gallon, in an approved safety can or sealed container, of any 

volatile inflammable liquid in any portion of the building. 

 

 5. Keep all used paint rags in a can with sufficient water to cover. 

 

 6. Make arrangements for periodic inspection by local fire protection authorities and 

insurance underwriters' inspections.  Cooperate with said authorities to facilitate proper 

inspection of the premises.  Comply with all applicable laws and ordinances and with the 

Owner's fire prevention requirements. 

 

 7. Ensure that tarpaulins that may be used during construction of work are made of material 

which is resistant to fire, water, and weather, are U.L. approved, and comply with FS-

CCC-D-746. 
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1.08 ACCIDENT PREVENTION 

 

A. Comply with all federal, state and municipal recommendations and requirements for safety, and accident 

prevention, and those of the Associated General Contractors of America, and the American Standards 

Association Standard A10.2.  Ensure that the field superintendent conducts regular, frequent inspections 

of the site for compliance with safety regulations. 

 

B. Neither the Owner nor the Engineer shall be responsible for providing a safe working place for the 

Contractor, contractors, or their employees, or any individual responsible to them for the work. 

 

1.09 WELDING AND CUTTING 

 

A. Where electric or gas welding or cutting work is done above or within ten (10) feet of combustible 

material or above space that may be occupied by persons, use interposed shields of incombustible 

material to protect against fire damage or injury due to sparks and hot metal. 

 

B. Place tank supplying gases for gas welding or cutting at no greater distance from the work than is 

necessary for safety, securely fastened and maintained in an upright position where practicable.  Such 

tanks, when stored for use, shall be remote from any combustible material and free from exposure to the 

rays of the sun or high temperatures. 

 

C. Maintain suitable fire extinguishing equipment near all welding and cutting operations.  When operations 

cease for the noon hour or at the end of the day, thoroughly wet down the surroundings adjacent to 

welding and cutting operations. 

 

D. Station a workman equipped with suitable fire extinguishing equipment near welding and cutting 

operations to see that sparks do not lodge in floor cracks or pass through floor or wall openings or lodge 

in any combustible material.  Keep the workman at the source of work which offers special hazards for 

thirty (30) minutes after the job is completed to make sure that smoldering fires have not been started. 

 

E. Place a qualified electrician in charge of installing and repairing electric or arc welding equipment. 

 

F. All welding and cuttings shall be performed by certified welders. 

 

G. No welding and cutting is permitted during school hours.   

 

1.10 OVERLOADING 

 

A. Do not permit materials and fabricated work to be stacked on, or be transported over, floor and roof 

construction that would stress any of said construction beyond the designed live loads. 

1.11 RUBBISH REMOVAL 

 

A. Ensure that each workman engaged upon the work bears his full responsibility for cleaning up during and 

immediately upon completion of his work, and removes all rubbish, waste, tools, equipment, and 

appurtenances caused by and used in the execution of his work, but this shall in no way be construed to 

relieve the Contractor of his primary responsibility for maintaining the building and site clean and free of 

debris, leaving all work in a clean and proper condition satisfactory to the Engineer and/or Owner. 

 

B. Do not permit rubbish to be thrown from the windows of the building. 

 

C. Immediately after unpacking, all packing materials, case lumber, excelsior, wrapping or other rubbish, 

flammable or otherwise, shall be collected and removed from the building and premises. 

 

1.12 BLASTING 
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A. No blasting will be permitted. 

 

1.13 WORK AREAS, STORAGE, ACCESS, AND PARKING 

 

A. The Contractor's work areas shall be as designated on the Drawings, and shall be strictly adhered to.  

Access to the existing building shall be kept free of all obstructions at all times.  Assume full 

responsibility for trespass on and/or damage to other property by any person employed on the project. 

 

B. A storage area for construction materials will be designated for the use of the Contractor.  Storage of 

materials beyond the designated area will not be permitted. 

 

C. Vehicular access to the site, and parking for employees' vehicles shall be restricted only to the specific 

areas designated by the Owner. 

 

1.14 TEMPORARY SCAFFOLDING AND CONVEYANCES 

 

A. Furnish, install, maintain, remove and pay for all temporary staging and planking, ladders, hoisting 

(including operator), rigging, and safety devices for all trades.   

 

B. Staging shall be approved design, erected and removed by experienced stage builders and shall have all 

accident prevention devices required by state and local laws. 

 

C. Permit no materials to be passed through the finished openings of exterior walls, without first providing 

protection to the opening thereof of a type as approved by the Engineer.  Be responsible, and bear all 

costs, for repairs and/or replacement of damaged work caused thereby. 

 

1.15 TEMPORARY PROTECTION 

 

A. Furnish, erect, and maintain for the duration of the work period, temporary fire-retardant, dustproof 

coverings as required to prevent the spread of dust beyond the immediate area where work is being 

performed.   

 

 1. No painting during school hours. 

 2. No cutting or welding during school hours. 

 3. No rigging of equipment during school hours. 

4. No power shutdowns during school hours. 

5. No abatement and/or demolition during school hours. 

 

B. Contractor shall cover and protect all school furnishings and equipment in each classroom while work is 

performed in that classroom. 

 

1.16 ADVERTISING MATTER 

 

A. Signs or advertisements will not be allowed on building enclosure or premises, unless written approval 

has been obtained from the Owner. 

 

B. Advertising matter shall not appear on equipment, unless so specified.  However, nameplates of a nominal 

size and inconspicuous nature will be permitted. 

 

1.17 MUNICIPAL POLICE AND FIRE DEPARTMENT SERVICES 

 

A. Make all necessary arrangements with the municipal police and fire  departments in advance of times 

when regular off-duty, or reserve police officers or firemen will be needed for traffic control  protection 

or fire watch, due to the operations performed under this Contract.  Pay police officers and firemen at the 

prevailing wage rates in the municipality for such services.  Extend the Workingmen's Compensation 
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Insurance and Employer's Liability Insurance, required under the General Contract to cover police and 

firemen used on the project.  Fire watch will be required during demolition of existing feed tank. 

 

1.18 USE AND OCCUPANCY PRIOR TO ACCEPTANCE BY THE OWNER 

 

A. The building will be occupied, for normal function thereof, during the stipulated construction period. 

 

B. The Owner will, prior to any such partial occupancy, give notice to the Contractor thereof and such 

occupancy shall be predicated upon the following items: 

 

 1. In the case of partial occupancy prior to the stipulated completed date, the Owner shall 

secure endorsement from the insurance carrier and consent of the surety permitting 

occupancy of the building or use of the project during the remaining period of 

construction. 

 

 2. In the case of partial occupancy after the stipulated completion date, the Contractor shall 

extend all the necessary insurance coverage as stipulated until the date of final acceptance 

of the project is issued by the Owner.  It is further noted that the use and occupancy prior 

to the formal acceptance does not relieve the Contractor of his responsibility to maintain 

the insurance coverage as required under the SUPPLEMENTARY CONDITIONS. 

 

 3. The one year guarantee period called for in the CONTRACT DOCUMENTS shall not 

commence until the date of Substantial Completion of all work under the Contract, as 

determined by the Engineer. 

 

 4. The occupancy of the building or any portion thereof by the Owner shall not constitute an 

acceptance of work not performed in accordance with the CONTRACT DOCUMENTS 

or relieve the Contractor of liabilities, to perform any work required by the Contract, but 

not completed at the time of occupancy. 

 

1.19 GLASS BREAKAGE 

 

A. The contractor shall be responsible for all breakage of glass as a direct or indirect result of his work or 

actions of his workmen, from the time the construction operations commence until the project is 

complete.  Replace all broken glass and deliver the building with all glazing intact and clean. 

 

1.20 DAMAGE TO EXISTING SURFACES 

 

A. The Contractor shall be fully responsible for any damage to existing surfaces caused by the operations of 

this Contract, and shall correct all such damage to the Owner's satisfaction, at no additional cost to the 

Contract. 

 

1.21 FINAL CLEANING 

 

A. Before the final inspection, thoroughly clean the entire exterior and interior areas of the building where 

construction work has been performed, the immediate surrounding areas, and corridors, stairs, halls, 

storage areas, temporary offices and toilets, including the following: 

 

 1. Remove all construction facilities, debris, and rubbish from the Owner's property and 

legally dispose of same beyond the site limits. 

 

 2. Sweep, dust, wash, and polish all finished surfaces.  This includes cleaning of the work of 

all finished trades where needed, whether or not cleaning for such trades is included in 

their respective SECTIONS. 
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 END OF SECTION
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DIVISION 1 

SECTION 01300 

REMOVAL OF EXISTING FACILITIES 

 

PART 1 - GENERAL 

 

1.01 CONTRACT DOCUMENTS 

 

A. The general provisions of the Contract Documents and General Requirements apply to the work in this 

section. 

 

1.02 DESCRIPTION 

 

A. The work covered under this section includes furnishing of all labor and equipment and coordinating the 

efforts of the contractors in connection with performing the required demolition/removal indicated on the 

Drawings, and in accordance with these Specifications. 

 

B. This section is intended to clarify those items of removal/demolition which are the responsibility of the 

Contractor. 

 

C. All equipment and material called for removal shall become the property of the Contractor.  If the Owner 

selects to retain ownership of said items, the Contractor doing the removal shall place the equipment in a 

location such that it is available for the Owner to pick up and transport in its own vehicles.  All equipment 

and materials that the Owner decides to discard shall be properly disposed of offsite by the Contractor at 

no cost to the Owner. 

 

D. The Contractor shall provide all labor, materials, equipment and scheduling necessary in order to 

demolish/remove those items specified on the Contract Drawings for demolition/removal and shall be 

responsible for any degree of unforeseen difficulty in the removal of said items. 

 

E. Every effort has been made to indicate to the Contractor those items to be removed or demolished.  All 

removal and demolition work is included in the lump sum price bid for the respective contract.  It is the 

Contractor's responsibility to visit the site of the construction to ascertain the extent and complexity of the 

work involved.  There will be no additional payment, due to the Contractor's failure to anticipate 

problems or due to delays caused by the need to coordinate the removal work with the installation of new 

materials or equipment or the work of other contractors. 

 

1.03 RECORDS OF DEMOLITION WORK 

 

A. The Contractor shall be responsible for coordinating and recording demolition work. 

 

B. The Contractor shall record all removal work on a set of design drawings for the existing site. 

 

C. Immediately following completion of demolition work for each site, the Contractor shall submit a marked-

up set of drawings to the Engineer showing all demolition work. 

 

1.04 SUBMITTALS 

 

A. In compliance with the requirements established with the Contract, the Contractor shall provide the 

following: 
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 1. Permit for transport and disposal of debris. 

 

 2. Demolition procedures and operational sequence for review and acceptance by the 

Engineer. 

 

 3. Signed receipts from disposal sites for hazardous and/or nonhazardous wastes must be 

delivered to the Owner prior to any payment made to the Contractor for that work. 

 

1.05 ASBESTOS 

 

A. None 

 

PART 2 -  PRODUCTS 

 

 Not Applicable. 

 

PART 3 – EXECUTION 

 

3.01 GENERAL 

 

A. No removal or demolition shall occur without the approval of the Engineer.  All demolition/removal shall 

be coordinated by the Contractor. 

 

3.02 DEMOLITION BY THE CONTRACTOR 

A. The demolition work intended for the Contractor shall include overall coordination of the 

removal/demolition work and removal and storage of all associated materials. 

1. The Electrical Contractor shall visit the site before submitting his bid to familiarize 

himself with the existing conditions and the extent of the work.  No extra compensation 

will be allowed for work required to be performed or to overcome existing conditions, by 

failure to visit the site. 

2. The Electrical demolition work shall be performed by the Electrical Contractor in 

cooperation with the other trades and as scheduled and approved by the Owner’s 

Representative.  

3. The locations of existing equipment to remain including piping, ductwork, conduits, etc., 

are shown in an approximate way only.  The Contractor shall determine the exact location 

of all existing equipment before commencing work.  

4. Power outages caused by demolition that affect other areas shall be held to a minimum. 

Shutdowns shall be coordinated with the users and the Owner. Night, weekend and/or 

Holiday time required to perform electrical demolition work or new electrical work shall 

be carried as part of the Contract Cost. 

END OF SECTION 
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DIVISION 1 

SECTION 01310 

SCHEDULE OF WORK 

 

PART 1 - GENERAL 

 

1.01 GENERAL REQUIREMENTS 

 

A. The Contractor, as a minimum, shall fulfill the Contract Schedule specified hereinafter. 

 

B. Provide all necessary manpower, overtime work, materials and equipment, permits, etc.,  to 

complete the contract schedule.  The building will be available as listed in  Supplementary 

Conditions, Paragraph I:  Working Hours.  In general, buildings are  available Monday through Friday, 

7 a.m. to 3 p.m.  Additional hours approved by the City  and paid for by the contractor should be agreed 

to by the City of Newton. 

 

C. All cutting in occupied areas shall be performed during unoccupied periods. 

 

D. A legal means of egress shall be maintained during construction at all times. 

 

E. During fire alarm drills, the Contractor shall immediately clear the area of work and  provide 

complete safe access through the work area.  Review this procedure with the  Building Department and 

Fire Department. 

 

1.02 CONTRACT SCHEDULE  

 

A. Work under this contract shall commence on or about  August 6, 2012 with access to the 

 school no later than  August 13, 2012. 

 

B. Work under this contract in the boiler room shall be completed no later than December 28, 2012. 

 

C. Existing heating systems must be operational by September 15, 2012. 

 

D. Work under this contract shall be completed by December 28, 2012. 

 

1.03 LIQUIDATED DAMAGES 

 

A. The work shall be completed on or before said dates.  In case the work embraced in this 

 contract shall not have been completed due to the failure of the Contractor to complete  the 

work or any part of the work within the time specified, the Awarding Authority shall  recover as 

liquidated damages $1,000.00 per day for every day beyond the contract  completion dates or 

completion dates as extended in accordance with Article 8.3 of A201- 1997. 

 

B. Owner and Contractor recognize that Owner will suffer financial loss if the work is not 

 completed on schedule, thus, such liquidated damages for delay reflect an agreed upon 

 approximation of loss suffered by Owner because of such delay and do not constitute a 

 penalty. 
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1.04 MILESTONE AND PHASING SCHEDULE 

 

 M-1 INITIATE CONTRACT August 6, 2012 

 

 M-2 CONTRACT AWARD August 6, 2012 

 

 M-3 ORDER LONG LEAD EQUIPMENT August 20, 2012 

 

 M-4 ACCESS TO SCHOOL – Pre-Construction August 13, 2012 

  (Take measurements) 

 

 

 M-5 ACCESS TO SCHOOL - Construction August 13, 2012 

   

 M-11 PROJECT ENTIRE COMPLETION December 28, 2012 

 

 

 

 END OF SECTION 
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SECTION 02050 

 

 SELECTIVE DEMOLITION 

 

 

PART 1 — GENERAL 

 

1.01 GENERAL PROVISIONS 

 

 A. The conditions of the contract and other sections of Division I – General Requirements apply to 

the work of this section  

 

 B. Examine all drawings and all other sections of the specifications for requirements therein affecting 

the work of this trade. 

 

1.02 WORK INCLUDED 

 

 A. Provide labor, materials and equipment necessary to complete the work of this Section, including but 

not limited to the following: 

 

  1. Selective demolition work as indicated on the drawings. 

 

  2. Types of Selective Demolition Work include, but is not limited to, the selective removal and 

subsequent off site disposal of the following: 

 

   a. Equipment, conduit, walls, etc. within the existing areas indicated as to be 

removed. 

 

 B. Related work specified elsewhere: 

 

  1. Relocation of pipes, conduits, ducts, other mechanical and electrical work are specified by 

respective trades. 

   

  2. Disconnection of existing electrical per 16000, as necessary for demolition as specified by 

respective trades. 

 

1.03 RELATED SECTIONS 

 

A. Carefully examine all the contract documents for requirements, which affect the work of this 

section. 

 

B. Other work, which directly related to the work of this section, including but not limited to: 

 

1. Section 16000 – Electrical 
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1.04 SUBMITTALS 

 

 A. Submit schedule of operations for selective demolition work.  Include coordination for shut off, 

capping, and continuation of utility services, together with details for dust and noise control 

protection. 

 

  1. Coordinate with the Owner's continuing occupation of portions of the Building. 

 

1.05 JOB CONDITIONS 

 

 A. The Owner will be continuously occupying areas of the building immediately adjacent to areas of 

selective demolition.  Conduct selective demolition work in manner that will minimize need for 

disruption of Owner's normal operations.  Provide minimum of 72 hours advance notice to Owner of 

demolition activities which will impact Owner's normal operations. 

 

 B. The Owner assumes no responsibility for actual condition of items or structures to be demolished. 

 

  1. Conditions existing at the time of commencement of the contract will be maintained by the 

Owner insofar as practicable.  However, variations within the structure may occur by 

Owner's removal and salvage operations prior to start of selective demolition work. 

 

 C. Items indicated to be removed but of salvageable value to Contractor may be removed from structure 

as work progresses.  Transport salvaged items from the site as they are removed.  The storage or sale 

of removed items on the site will not be permitted. 

 

 D. Provide temporary barricades and other forms of protection to protect Owner's personnel and general 

public from injury due to selective demolition work. 

 

  1. Provide protective measures to provide free and safe passage of Owner's personnel and 

general public to and from occupied portions of the facility. 

 

  2. Provide interior and exterior shoring, bracing, or support to prevent movement, settlement, 

or collapse of structure of element to be demolished, and adjacent facilities or work to 

remain. 

 

  3. Protect from damages existing finish work that is to remain in place which will become 

exposed during demolition operations. 

 

  4. Protect floors with coverings. 

 

  5. Remove protection at completion of work. 

 

 E. Promptly repair damages caused to adjacent facilities by demolition work at no additional cost to the 

Owner. 

 

 F. Conduct selective demolition operations and debris removal in a manner to ensure minimum 

interference with roads, streets, walks, and other adjacent occupied or used facilities. 

 

  1. Do not close, block or otherwise obstruct streets, walks or other occupied or used facilities 

without written permission from authorities having jurisdiction.  Provide alternate routes 

around closed or obstructed traffic ways if required by governing regulations. 

 

 G. Use of explosives will not be permitted or required. 
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 H. Maintain existing utilities, keep in service, and protect against damage during demolition operations. 

 

  1. Do not interrupt existing utilities serving occupied or used facilities, except when authorized 

in writing by authorities having jurisdiction.  Provide temporary services during interruptions 

to existing utilities, as acceptable to governing authorities. 

 

 I. Comply with governing regulations pertaining to environmental protection. 

 

  1. Do not use water when it may create hazardous or objectionable conditions such as ice, 

flooding, and pollution. 

 

 

PART 2 — PRODUCTS 

 

Not Used 

 

PART 3 — EXECUTION 

 

3.01 INSPECTION 

 

 Prior to commencement of selective demolition work, inspect areas in which work will be performed.  

Photograph existing structure surfaces, equipment or surrounding properties which could be misconstrued as 

being damaged from selective demolition work.  File with Owner's Representative prior to starting work. 

 

3.02 PREPARATION 

 

 A. Provide interior and exterior shoring, bracing, or support to prevent movement, settlement 

or collapse of structures to be demolished and adjacent facilities to remain. 

 

  1. Cease operations and notify the Owner's Representative immediately if safety of structure 

appears to be endangered.  Take precautions to support structure until determination is made 

for continuing operations. 

 

 B. Cover and protect furniture, equipment and fixtures from soiling or damage when demolition work is 

performed in rooms or areas from which such items have not been removed. 

 

 C. Erect and maintain dust proof partitions and closures to prevent spread of dust or fumes to occupied 

portions of the building. 

 

 D. Locate, identify, stub off and disconnect utility services that are not indicated to remain. 

 

  1. Provide bypass connections as necessary to maintain continuity of service to occupied areas 

of the facility.  Provide minimum of 48 hours advance notice to Owner if shut down of 

service is necessary during changeover. 
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3.03 SELECTIVE DEMOLITION 

 

 A. Perform selective demolition work in a systematic manner.  Use such methods to complete work 

indicated on Plans in accordance with demolition schedule and governing regulations. 

 

  1. Demolish concrete and masonry in sections small enough to preclude any damage to 

adjacent areas that are to remain intact.  Cut concrete and masonry at junctures using power 

driven masonry saw or hand tools; do not use power driven impact tools. 

 

  2. Promptly remove all debris. 

 

  3. Provide services for effective air and water pollution controls as may be required by local 

authorities having jurisdiction. 

 

 B. If unanticipated mechanical, electrical or structural elements which conflict with intended function or 

design are encountered, investigate and measure both nature and extent of the conflict.  Submit a 

written report with accurate details to the Owner's Representative.  Pending receipt of directive from 

the Owner's Representative, rearrange selective demolition schedule as necessary to continue overall 

job progress without delay. 

 

 C. The existing facility will continue to operate during all phases of the demolition work and the 

subsequent construction.  No interruption of the heating and domestic hot water systems will be 

permitted without prior approval of the Owner. 

 

 D. Submit proposed methods and sequence of operations for the selective demolition work to the 

Owner's Representative for review prior to the start of the work. 

 

 E. Perform all demolition while ensuring minimum interference with adjacent occupied areas. 

 

 F. Where sections of a system (conduit, etc.) are to be removed and the system serves other areas of the 

building that are outside the scope of the work: 

 

  1. Coordinate the temporary shut down of the system with the Owner's representative. 

 

  2. Install supports in the remaining active sections of conduit required by the removal of nearby 

supports associated with the demolition. 

 

G. Provide temporary shoring or bracing during the demolition work to prevent    

 movement, settlement, or collapse of the system or adjacent systems due to the   

 work. 

 

 H. Promptly repair any damage caused to adjacent facilities or areas that are to remain at no additional 

cost to the Owner. 

 

 I. Equipment 

 

  1. Coordinate with the Electrical Subcontractor to provide electrical disconnection prior to 

equipment removal. 

 

  2. Remove equipment by unfastening at the supports or attachments.  Then remove the 

attachments from the building, leaving no component of the original installation. 

 

  3. Certain equipment may be required to be cut into sections and removed in pieces. 
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 J. Exercise care with equipment that is to be turned over to the Owner.  Examine the equipment before 

removal in the presence of the Owner's representative to determine its condition.  Make a record of 

any mars, etc. by a photograph or videotape acknowledged by the Owner's representative. 

 

 K. Equipment to be turned over to the Owner: deliver to a location designated by the Owner, and obtain 

acknowledgment of receipt in good condition. 

 

L. All equipment, etc., not turned over to the Owner shall become the property of the Contractor, and 

shall be removed from the site. 

 

M. If water is used during saw cutting it shall be contained and not allowed to run into the existing floor 

drains.  Care shall be taken that water does not damage any existing areas, utilities, and or electrical 

lines. 

 

N. All cut masonry and concrete surfaces shall be smooth.  Do not leave any jagged edges of concrete or 

reinforced steel.  If overcutting occurs, the Contractor shall submit a repair procedure for approval 

and shall execute the same at no cost to the Owner.  

 

3.04 DISPOSAL OF DEMOLISHED MATERIALS 

 

 Remove debris, rubbish and other materials resulting from demolition operations from building site.  Transport 

and legally dispose of materials off site. 

 

 A. If hazardous materials are encountered during demolition operations, comply with applicable 

regulations, laws, and ordinances concerning removal, handling and protection against exposure or 

environmental pollution. 

 

3.05 CLEANUP AND REPAIR 

 

 A. Upon completion of demolition work, remove tools, equipment and demolished materials from site.  

Remove protection and leave interior areas broom clean. 

 

 B. Repair demolition performed in excess of that required.  Return structures and surfaces to remain to 

condition existing prior to commencement of selective demolition work.  Repair adjacent construction 

or surfaces soiled or damaged by selective demolition work. 

 

 

END OF SECTION 
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 SECTION 16000 

 ELECTRICAL 

PART 1 - GENERAL 

1.00 GENERAL PROVISIONS 

A. The GENERAL REQUIREMENTS, DIVISION 1, and BIDDING AND CONTRACT 

REQUIREMENTS, DIVISION 0, are hereby made a part of this Specification Section. 

B. Examine all Drawings and all Sections of the Specifications and requirements and provisions 

affecting the work of this Section. 

1.01 SCOPE OF WORK 

A. This project includes Electrical improvements at the five (5) Newton schools and Gath Pool 

including but not limited to: 

1. New generators (sized to maintain heating only) and life safety emergency battery units, 

combination emergency and exit signs, and exit signs at Burr and Bigelow Schools.  

2. Upgrade/replace existing panelboards and disconnects at Countryside, Franklin and 

Spaulding Schools.  

3. Upgrade/replace existing electrical service and switchgear at Gath Pool.  

4. Upgrade/replace existing panelboards and disconnects at Gath Pool.  

B. The work under this Section shall include the furnishing of all materials, labor, equipment and 

supplies and the performance of all operations to provide complete working systems, in general, to 

include the following items: 

1. Identification 

2. Raceways and Conduit 

3. Wire and Cable (600V) 

4. Wiring Devices and Plates 

5. Outlet Boxes 

6. Junction Boxes, Pull Boxes and Wireways 

7. Safety Disconnect Switches 

8. Panelboards and panelboard interior and cover retro fits.  

9. Fuses 

10. Battery Powered Emergency Lighting System 

11. Motor Starters 

12. Standby Generator 

13. Automatic Transfer Switch 
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14. Testing 

15. Operating and maintenance instructions and manuals 

16. Coordination drawings  

17. Shop drawings 

18. Record (as-built) drawings 

C. Work of this Section is generally shown on the Electrical Drawings. 

1.02 RELATED WORK 

A. Principal classes of Work related to the Work of this Section are listed in the Specification Table 

of Contents, and are specified to be performed under the indicated Sections of the Specifications.  

Refer to the indicated Sections for description of the extent and nature of the indicated Work, and 

for coordination with related trades.  This listing may not include all related Work items.  It is the 

responsibility of the Contractor to coordinate and schedule the Work of this Section with that of all 

other trades. 

B. The following work is not included in this section and will be provided under other sections: 

1. Telephone system, wire, cable, equipment and instruments. 

2. Automatic Temperature Control and Direct Digital Communication wiring except as 

noted on Drawings. 

1.03 PRODUCTS FURNISHED, BUT NOT INSTALLED UNDER THIS SECTION 

A. Furnish the following items for installation under other sections and provide wiring and 

connections as required: 

1. Emergency generator exhaust silencers and flexible connection(s) for installation under 

Section 15500. 

2. Electric solenoid valve on generator fuel line for installation under *Section 15500 OR * 

Section 15400. 

1.04 DEFINITIONS 

A. As used in this Section, the following items are understood to have the following meaning: 

1. “Contractor or Subcontractor ”, unless otherwise qualified, shall mean the installer of 

the work specified under this Section. 

2. “Furnish” shall mean purchase and deliver to the project site, complete with every 

necessary appurtenance. 

3. “Install” shall mean unload at the delivery point at the site and perform all work 

necessary to establish secure mounting and proper operation at the proper location in the 

project. 

4. “Provide” shall mean "Furnish" and "Install". 

5. “Work” shall mean all labor, materials, equipment, apparatus, controls, accessories and 

all other items required for a proper and complete installation. 
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6. “Concealed” shall mean hidden from sight in chases, furred-in spaces, shafts, hung 

ceilings, embedded in construction or in a crawl space.  Areas to be concealed as part of 

tenant alterations to the building shall also be considered in this definition. 

7. “Exposed” shall mean not installed underground or concealed as defined above. 

8. “Furnished by Others" shall mean materials or equipment purchased under other 

sections of the general contract and installed by this section of the specifications by this 

trade Contractor . 

9. “Owners Representative” shall be the party responsible to make decisions regarding all 

contractual obligations in reference to the Scope of Work for the Owner.  

10. “Date of Substantial Completion" shall indicate the date where the work has been 

formally accepted as evidenced by completed final punch list or where the work has 

reached the stage that the Owner obtains beneficial use and commences utilization of the 

installed systems for business or occupancy purposes. The GENERAL 

REQUIREMENTS, DIVISION 1, shall supersede this definition where specifically 

defined. 

1.05 CODES, REFERENCES AND PERMITS 

A. Materials, installation of systems and equipment provided under this section shall be done in strict 

accordance with the Department of Public Safety, Department of Environmental Protection, State 

Building Code and any other Codes and Regulations having jurisdiction including but not limited 

to: 

1. All Applicable NFPA Standards 

2. National Electrical Code (NEC). 

3. Occupational Safety and Health Administration (OSHA) 

4. State and Local Building Codes 

5. Underwriters' Laboratories, Inc (UL) 

B. Unless otherwise specified or indicated, materials, workmanship and equipment performance shall 

conform with the latest governing edition of the following standards, codes, specifications, 

requirements, and regulations, except when more rigid requirements are specified or are required 

by applicable codes but not limited to: 

1. American National Standards Institute (ANSI) 

2. American Society of Mechanical Engineers (ASME). 

3. American Society of Testing and Materials (ASTM) 

4. Institute of Electrical and Electronics Engineers (IEEE) 

5. Insulated Cable Engineers Association (ICEA) 

6. National Electrical Contractors Association (NECA) 

7. National Electric Manufacturers Association (NEMA) 

8. Thermal Insulation Manufacturers Association (TIMA) 
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C. Codes, laws and standards provide a basis for the minimum installation criteria acceptable.  The 

drawings and specifications illustrate the scope required for this project, which may exceed 

minimum codes, laws and standards. 

D. Give all notices, file all plans, obtain all permits and licenses, and obtain all necessary approvals 

from authorities having jurisdiction.  Deliver all certificates of inspection to the authorities having 

jurisdiction.  No work shall be covered before examination and approval by the Owner’s 

Representative, inspectors, and authorities having jurisdiction.  Replace imperfect or condemned 

work to conform to requirements, satisfactory to Owner’s Representative, and without extra cost to 

the Owner.  If work is covered before inspection and approval, this Contractor shall pay costs of 

uncovering and reinstalling the covering, whether it meets contract requirements or not. 

1.06 GENERAL REQUIREMENTS 

A. Nameplates 

1. Each major component of equipment shall have the manufacturer's name, address, type or 

style, model or serial number, and catalog number on a plate secured to the equipment. 

B. Equipment Guards 

1. Belts, pulleys, chains, gears, couplings, projecting setscrews, keys, and other rotating 

parts so located that any person may come in close proximity thereto shall be completely 

enclosed or guarded.  High-temperature equipment and piping so located as to endanger 

personnel or create a fire hazard shall be guarded or covered with insulation of type 

specified for service. 

1.07 MATERIAL AND EQUIPMENT STANDARDS 

A. Where equipment or materials are specified with the name of a manufacturer, such specification 

shall be deemed to be used for the purpose of establishing a standard for that particular item.  No 

equipment or material shall be used unless previously approved by the Owner’s Representative. 

B. Substitutions may be offered for review provided the material, equipment or process offered for 

consideration is equal in every respect to that indicated or specified.  The request for each 

substitution must be accompanied by complete specifications together with drawings or samples to 

properly appraise the materials, equipment or process. The Contractor  shall highlight and list all 

applicable specification requirements which the substituted material deviates from. 

C. If a substitution of materials or equipment in whole or in part is made, this Contractor shall bear 

the cost of any changes necessitated by any other trade as a result of said substitution. 

D. All materials, equipment and accessories provided under this section shall be new and unused 

products of recognized manufacturers as approved. 

1.08 SUBMITTALS 

A. Conform to the requirements of Division 1, General Conditions, for schedule and form of all 

submittals unless specifically noted otherwise in this section.  Coordinate this submittal with 

submittals for all other finishes.  Shop drawings and design layouts shall be prepared by licensed 

installing Contractor s and shall note the name(s), license number(s) and license expiration date(s) 

of the Contractor (s) installing electrical systems.   

B. Definitions: 
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1. Shop Drawings are information prepared by the Contractor to illustrate portions of the 

work in more detail than indicated in the Contract Documents. 

2. Acceptable Manufacturers:  The mechanical design for each product is based on the 

single manufacturer listed in the schedule or shown on the drawings.  In Part 2 of the 

specifications, certain Alternate Manufacturers are listed as being acceptable.  In addition, 

the MATERIAL AND EQUIPMENT STANDARDS paragraph potentially allows for 

substitutions as being acceptable.  These are acceptable only if, as a minimum, they: 

a. Meet all performance criteria listed in the schedules and outlined in the 

specifications.  For example, to be acceptable, an emergency generator must 

deliver equal kW / kVA at equal or greater efficiency using equal or less fuel as 

the emergency generator listed in the schedules. 

b. Fit within the available space it was designed for, including space for 

maintenance and component removal, with no modification to either the space or 

the product.  Clearances to walls, ceilings, and other equipment will be at least 

equal to those shown on the design drawings.  The fact that a manufacturer’s 

name appears as acceptable shall not be taken to mean the Engineer has 

determined that the manufacturer’s products will fit within the available space – 

this determination is solely the responsibility of the Contractor . 

c. For rooftop mounted equipment and equipment mounted in areas where 

structural matters are a concern, the products must have a weight no greater than 

the product listed in the schedules or specifications. 

d. Products must adhere to all architectural considerations including, but not 

limited to; being of the same color as the product scheduled or specified, fitting 

within the architectural enclosures and details, and for lighting – being the same 

size and of the same physical appearance as scheduled or specified products. 

C. Submittal Procedures, Format and Requirements 

1. Review submittal packages for compliance with Contract Documents and then submit to 

Owner’s Representative for review.  Submit enough sets of shop drawings such that, after 

review, two sets will be kept by the reviewer, with only the remaining sets returned with 

reviewer’s marks and comments. 

2. Each Shop Drawing shall indicate in title block, and each Product Data package shall 

indicate on cover sheet, the following information: 

a. Title 

b. Equipment number 

c. Name and location of project 

d. Names of Owner, Engineer and Seller 

e. Names of manufacturers, suppliers, vendors, etc. 

f. Date of submittal 

g. Whether original submittal or resubmitted 

3. Shop Drawings showing manufacturer’s product data shall contain detailed dimensional 

drawings (minimum ¼” – 1’ scale) including plans and sections (where physical clearance 

could be an issue).  Provide larger scale details as necessary. 
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4. Submit accurate and complete description of materials of construction, manufacturer’s 

published performance characteristics, sizes, weights, capacity ratings (performance data, 

alone, is not acceptable), electrical requirements, starting characteristics, wiring diagrams, 

and acoustical performance for complete assemblies.  Drawings shall clearly indicate 

location (terminal block or wire number), voltage and function for all field terminations, 

and other information necessary to demonstrate compliance with all requirements of 

Contract Documents. 

5. Provide Shop Drawings showing details of piping connections to all equipment.  If 

connection details are not submitted and connections are found to be installed incorrectly, 

this Contractor  shall reinstall them within the original contract price. 

6. Provide complete data for all auxiliary services and utilities required by submitted 

equipment.  This shall include fuel, cooling and exhaust requirements and points of 

connections. 

7. Provide a complete description of all controls and instrumentation required including 

electrical power connection drawing for all components and interconnection wiring to 

starters, detailed information on starters, control diagrams, termination diagrams, and all 

control interfaces with a central control system. 

8. Provide installation and erection information including; lifting requirements, and any 

special rigging or installation requirements for all equipment. 

9. The Owner’s Representative shall approve all materials before commitment for materials 

is made. 

D. Product Data:  Submit complete manufacturer’s product description and technical information 

including: 

1. Identification 

2. Raceways and Conduit 

3. Wire and Cable (600V) 

4. Wiring Devices and Plates 

5. Outlet Boxes 

6. Junction Boxes, Pull Boxes and Wireways 

7. Safety Disconnect Switches 

8. Panelboards and retrofit components 

9. Motor Starters 

10. Variable Frequency Drives and associated Utility Rebate Forms 

11. Standby Generator 

12. Automatic Transfer Switch(es) 

13. Battery Powered Emergency Lighting System 

14. Fire Seal and Fireproof Sealant 

E. Submit shop drawings and product data grouped to include complete submittals of related systems, 

products and accessories in a single submittal. 
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1. Access panel shop drawings shall be submitted to the Construction Supervisor for 

approval. 

2. Do not submit multiple product information in a single bound manual. 

3. Three-ring binders shall not be accepted. 

F. Deviations:   

1. Concerning deviations other than substitutions, proposed deviations from Contract 

Documents shall be requested individually in writing whether deviations result from field 

conditions, standard shop practice, or other cause.  Submit letter with transmittal of Shop 

Drawings which flags the deviation to the attention of the Owner’s Representative. 

2. Without letters flagging the deviation to the Owner’s Representative, it is possible that the 

Engineer may not notice such deviation or may not realize its ramifications.  Therefore, if 

such letters are not submitted to the Owner’s Representative, the Seller shall hold the 

Engineers, his consultants and the Owner harmless for any and all adverse consequences 

resulting from the deviations being implemented.  This shall apply regardless of whether 

the Engineer has reviewed or approved shop drawings containing the deviation, and will 

be strictly enforced. 

3. Approval of proposed deviations, if any, will be made at discretion of Engineer. 

G. Schedule:  Incorporate shop drawing review period into construction schedule so that Work is not 

delayed.  This Contractor  shall assume full responsibility for delays caused by not incorporating 

the following shop drawing review time requirements into his project schedule.  Allow at least 10 

working days, exclusive of transmittal time, for review each time shop drawing is submitted or 

resubmitted with the exception that 20 working days, exclusive of transmittal time are required for 

the following: 

1. Emergency generator paralleling switchgear. 

2. Coordination drawings.  

3. If more than five shop drawings of a single trade are received in one calendar week. 

H. Responsibility 

1. Intent of Submittal review is to check for capacity, rating, and certain construction 

features.  The Contractor  shall ensure that work meets requirements of Contract 

Documents regarding information that pertains to fabrication processes or means, 

methods, techniques, sequences and procedures of construction; and for coordination of 

work of this and other Sections.  Work shall comply with approved submittals to extent 

that they agree with Contract Documents.  Submittal review shall not diminish 

responsibility under this Contract for dimensional coordination, quantities, installation, 

wiring, supports and access for service, nor the shop drawing errors or deviations from 

requirements of Contract Documents.  The Engineer's noting of some errors while 

overlooking others will not excuse the Contractor  from proceeding in error.  Contract 

Documents requirements are not limited, waived nor superseded in any way by review. 

2. Inform Contractor, manufacturers, suppliers, etc. of scope and limited nature of review 

process and enforce compliance with contract documents. 

I. In the event that the Contractor  fails to provide Shop Drawings for any of the products specified 

herein: 



 

Newton 5 Schools and Gath Pool ELECTRICAL Issue for Bid 
Electrical Renovation Project 16000 – 8 07/12/12 
 

1. The Contractor  shall furnish and install all materials and equipment herein specified in 

complete accordance with these Specifications. 

2. If the Contractor  furnishes and installs material and/or equipment that is not in complete 

accordance with these Specifications, he shall be responsible for the removal of this 

material and/or equipment.  He shall also be responsible for the replacement of this 

material and/or equipment with material and/or equipment that is in complete accordance 

with these Specifications, at the direction of the Owner’s Representative. 

3. Removal and replacement of materials and/or equipment that is not in complete 

compliance with these Specifications shall be done at no extra cost to the Owner. 

4. Removal and replacement of materials and/or equipment that is not in complete 

compliance with these Specifications shall not be allowed as a basis for a claim of delay 

of completion of the Work. 

J. Mark dimensions and values in units to match those specified. 

K. Submit Material Safety Data Sheets (MSD) on each applicable product with submittal. 

1.09 OPERATION AND MAINTENANCE DATA 

A. Commence preparation of the Operating and Maintenance (O&M) manuals immediately upon 

receipt of “Approved” or “Approved as Noted” shop drawings and submit each section within one 

month.  The final submission shall be no later than two months prior to the projected date of 

Substantial Completion of the Project.  

B. Submit O&M table of contents in the submittal phase.  O&M manuals shall be built as submittals 

are accepted and shall include the individual equipment manufacturer’s data retrieval sheet, as per 

Attachment A in Part IV for input into the Owner’s Maintenance Management System.  Form shall 

be provided and completed electronically. 

C. Each O&M document shall include the manufacturer’s web address for equipment specific O&M 

information for Internet access by the Owner. 

D. The manual shall consist of three (3) sets of manuals and include three (3) sets of CDs, which shall 

contain the scanned content of the entire manual.  The manual shall highlight the actual equipment 

used and not be a master catalog of all similar products of the manufacturer.  The manual shall be 

submitted for review prior to creation of the CDs. 

E. The Manual shall contain the following: 

1. Operations Manual 

a. Systems description including all relevant information needed for day-to-day 

operations and management including start-up and shut-down instructions. 

b. Wiring diagrams, schematics, logic diagrams and sequence of operations that 

accurately depict the controls system. 

c. Depiction of each interface screen where programmable logic and visual displays 

are provided.  Descriptors shall be provided to define displayed data, alarms, etc. 

d. A single sheet (for ease of removal) of all access codes and passwords necessary 

to access all levels of control and programming. 

e. Trouble shooting guide defining common alarms/problems with possible cause 

and effect. 
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2. Maintenance Manual 

a. Define all maintenance activities required to ensure system operation within 

manufacturers specified parameters.  Provide table of all required activities 

plotted vs. interval with adequate fill-in-space for “activity completion date” and 

“comments”.  Where multiple instrument readings are required, provide data 

sheet formatted to accommodate activity. 

b. Define recommended spare parts inventory with part numbers and source 

defined for ordering by the Owner.  Identify lead time on all parts, source 

location and cost. 

c. Provide copy of all warranty information with associated date of substantial 

completion (commencement of warranty) and end date of coverage.  Define all 

components/subsystems specifically included and excluded. 

d. Provide all information as listed on the Facility Support Services data sheet as 

per Attachment A in Part IV for input into the Owner’s Maintenance 

Management System.  Form shall be provided and completed electronically. 

F. Provide O&M manuals for each of the following: 

1. Fire Alarm System  

2. Motor Starters 

3. Variable Frequency Drives 

4. Emergency Lighting System 

5. Standby Generator 

6. Automatic Transfer Switches 

1.10 RECORD DRAWINGS 

A. Refer to DIVISION 1, General Conditions, for record drawings and procedures to be provided 

under this section, unless specifically noted otherwise in this section. 

B. Record Drawings (red-line drawings) will be updated by this Contractor daily for review with the 

monthly requisition.  The record drawing shall be an accurate depiction of the systems as 

completed, including dimensions (vertical/horizontal) of concealed components off fixed building 

elements. 

C. The Electrical Foreman shall maintain complete and separate set of prints of Contract Drawings at 

job site at all times and shall record work completed and all changes from original Contract 

Drawings clearly and accurately including work installed as a modification or addition to the 

original design. 

D. At completion of work the Electrical Contractor shall prepare a complete set of record drawings on 

AutoCAD showing all systems as actually installed.  The Architectural background AutoCAD files 

will be made available for the Contractor’s copying, at his expense, to serve as backgrounds for the 

drawings.  The Electrical Contractor shall transfer changes from field drawings onto AutoCAD 

drawings and submit copy of files and three sets of prints to Owner’s Representative for comments 

as to compliance with this section.  CADD layering as established by the A&E design team shall 

be maintained with any and all changes done by the Contractor. 
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E. The Architect and Engineer are not granting to the Contractor any ownership or property interest in 

the CADD Drawings by the delivery of the CADD Disks to the Contractor. The Contractor’s rights 

to use the CADD disks and the CADD Drawings are limited to use for the sole purpose of assisting 

in the Contractor’s performance of its contractual obligations under its contract with respect to the 

Project. The Architect and Engineer are granting no further rights. Any reuse or other use by the 

Contractor will be at the Contractor’s sole risk and without liability to the Architect and Engineer. 

The Contractor hereby waives and releases any losses, claims, damages, liabilities of any nature 

whatsoever, and costs (including attorney fees) arising out of, resulting from, or otherwise related 

to the use of the CADD Disks and CADD Drawings by the Contractor. The Contractor, to the 

maximum extent permitted by law, hereby agrees to indemnify, defend and hold the Architect and 

Engineer harmless from all loses, claims, damages, liabilities, and costs (including attorney fees) 

arising out of, resulting from, or otherwise related to the use of the CADD Disks and CADD 

Drawings by the Contractor. 

F. Record Drawings, shall show “as-built” condition of details, sections, riser diagrams, control 

changes and corrections to schedules.  Schedules shall show actual manufacturer and model 

numbers of final equipment installation. 

G. The Electrical Contractor shall submit the record set for approval by the engineer a minimum of 

four weeks prior to seeking the permanent certificate of occupancy. 

1.11 WARRANTIES 

A. Submit manufacturer's standard replacement warranties for material and equipment furnished 

under this Section.  Such warranties shall be in addition to and not in lieu of all liabilities which the 

manufacturer and the Electrical Contractor may have by law or by provisions of the Contract 

Documents. 

B. All materials, equipment and work furnished under this Section shall be guaranteed against all 

defects in materials and workmanship for a minimum period of one-year (1) commencing with the 

Date of Substantial Completion.  Where individual equipment sections specify longer warranties, 

provide the longer warranty.  Any failure due to defective material, equipment or workmanship 

which may develop, shall be corrected at no expense to the Owner including all damage to areas, 

materials and other systems resulting from such failures. 

C. Guarantee that all elements of each system meet the specified performance requirements as set 

forth herein or as indicated on the Drawings. 

D. Upon receipt of notice from the Owner of the failure of any part of the systems during the warranty 

period, the affected parts shall be replaced.  Any equipment requiring excessive service shall be 

considered defective and shall be replaced. 

1.12 COORDINATION 

A. Refer to Division 1, General Conditions, for coordination requirements applicable to this section, 

unless specifically noted otherwise in this section. 

B. Materials and apparatus shall be installed as fast as conditions of the building will permit and must 

be installed promptly when and as required. 

C. Confer with all other trades relative to location of all apparatus and equipment to be installed and 

select locations so as not to conflict with work of other Sections.  Any conflicts shall be referred 

immediately to the Owner’s Representative for decision to prevent delay in installation of work.  

All work and materials placed in violation of this clause shall be readjusted to the Owner’s 

Representative's satisfaction at no expense to the Owner. 
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D. Where work of this section will be installed in close proximity to work of other sections or where 

there is evidence that the work of this section may interfere with work of other sections, assist in 

working out space conditions to make satisfactory adjustment.  Prepare and submit for approval 

3/8" scale or larger working drawings and sections, clearly showing how the work is to be installed 

in relation to the work of other sections.  If the work of this section is installed before coordinating 

with other trades or so as to cause interference with work of other trades, make changes necessary 

to protect conditions without extra charge. 

E. Keep fully informed as to the shape, size and position of all openings required for all apparatus, 

conduit, cable, sleeves, etc., and give information in advance to allow construction of required 

openings.  Furnish all sleeves, pockets, supports and incidentals, and coordinate with the General 

Contractor for the proper setting of same. 

F. All distribution systems which require pitch or slope such as condensate drains and water piping 

shall have the right of way over those which do not.  Confer with other trades as to the location of 

pipes, ducts, lights and apparatus and install work to avoid interferences. 

G. Make reasonable modifications in the work as required by structural interferences, or by 

interference with work of other trades, or for proper execution of the work without extra charge. 

1.13 COORDINATION DRAWINGS 

A. Provide a set of Electrical coordination drawings for use in verifying required code clearances of 

all electrical equipment and for use in coordinating installation of equipment with other trades.  

Where practical, the CADD layering as established by the A&E team for the construction 

documents, shall be utilized in the preparation of all coordination drawings.  Where CADD 

layering deviates from the A&E team’s layering convention, submit the proposed layering system 

for approval.  The CADD layering used shall provide, as a minimum, the flexibility of illustrating 

trade specific items similar to the established A&E team layering standard. 

B. The intent of the coordination drawings is to identify and resolve installation conflicts prior to 

fabrication and installation of any MEP trade. 

C. The HVAC Contractor’s floor plans shall be the basis for floor plan coordination.  The Electrical 

Contractor’s reflected ceiling plans shall be the basis for reflected ceiling plan coordination.  All 

other trades shall provide the HVAC / Electrical Contractors with their Drawings / Layers for 

incorporation into one set of coordinated multi-trade drawings. 

D. The CADD Drawings prepared by the Architect and Engineer contain representations of certain 

elements of the Project, and are not necessarily complete, nor are the CADD Drawings comparable 

or identical to final construction drawings. The Architect and Engineer make no representations or 

warranties with respect to the accuracy or completeness of the CADD Drawings. The Architect and 

Engineer do not recommend that the Contractor use the CADD Drawings in connection with the 

preparation of shop drawings. Should the Contractor choose to do so, however, the Contractor 

shall carefully review and compare the CADD Drawings with the corresponding final construction 

drawings to verify their accuracy and identify all discrepancies, differences, and inconsistencies in 

design, locations, dimensions, scope, and all other respects between the CADD Drawings and the 

corresponding final construction drawings. The Contractor, shall base the preparation and 

submission of shop drawings, and in general, shall base the performance of all its obligations with 

respect to the Project upon the information contained in the final construction drawings and not the 

CADD drawings. Nothing shall be construed as to relieve the Contractor of any of its obligations 

(such as, by way of illustration, the obligation to make field measurements or to coordinate 

drawings) under its contract with respect to the Project. 

E. Electrical Coordination Drawings shall be prepared as outlined below. 
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1. Prepare Electrical Coordination Drawings showing all Electrical work to be installed as 

part of Section 16000.  The Coordination Drawings shall be created using AutoCAD and 

shall have a scale of ¼” or 3/8“.    

2. The Electrical Coordination Drawings shall show distribution equipment (switchboards, 

panelboards, transformers, motor control centers, etc), feeders, light fixtures, cable tray 

and conduit racks.  Drawings shall include dimensions and elevation tags for all 

equipment, devices and material. 

3. After incorporating all trades, resolve any areas of conflicts between trades under the 

direction of the General Contractor / Construction Manager and submit fully coordinated 

drawings to the Owner’s Representative. 

4. Do not install any of this work prior to the preparation and Engineer’s review of the final 

Coordination Drawings.  If Electrical work proceeds prior to the final Coordination 

Drawings, any change to the Electrical work to correct the interferences and conflicts 

which result will be made by this Contractor at no additional cost to the Owner. 

5. Coordination Drawings are for this Contractor's and Owner’s Representative's use during 

construction and shall not be construed as replacing any shop, "as-built", or Record 

Drawings required elsewhere in these Contract Documents. 

6. Owner’s Representative's review of Coordination Drawings shall not relieve this 

Contractor from his overall responsibility for coordination of all work performed pursuant 

to the Contract or from any other requirements of the Contract. 

1.14 INTERPRETATION OF DRAWINGS AND SPECIFICATIONS 

A. It is the intention of the Specifications and Drawings to call for complete, finished work, tested and 

ready for continuous operation.  Any apparatus, appliance, material or work not shown on the 

Drawings, but mentioned in the Specifications or vice-versa, or any incidental accessories 

necessary to make the work complete in all respects and ready for operation, even if not 

particularly specified, shall be provided by this Contractor without additional expense to the 

Owner. 

B. The Drawings are generally diagrammatic.  The locations of all items that are not definitely fixed 

by dimensions are approximate only.  The exact locations must be determined at the project and 

shall have the approval of the Owner’s Representative before being installed.  This Contractor 

shall follow Drawings, including his shop drawings, in laying out work and shall check the 

Drawings of other trades to verify spaces in which work will be installed.  Maintain maximum 

headroom and space conditions.  Where space conditions appear inadequate, notify the Owner’s 

Representative before proceeding with the installation.  This Contractor shall, without extra 

charge, make reasonable modifications in the layout as needed to prevent conflict with work of 

other trades or for proper execution of the work. 

C. Any requests for information (RFI) for resolving an apparent conflict or unclarity, or a request for 

additional detail, shall include a sketch or equivalent description of Contractor's proposed solution. 

D. Size of conduits, cable trays, raceways and methods of running them are shown, but it is not 

intended to show every offset and fitting, nor every structural difficulty that may be encountered.  

To carry out the true intent and purpose of the Drawings, all necessary parts to make complete 

approved working systems ready for use, shall be furnished without extra charge.  All work shall 

be installed in an approved workmanlike manner. 

1.15 INSPECTION OF SITE CONDITIONS 
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A. Prior to submission of bid, visit the site and review the related construction documents to 

determine the conditions under which the Work has to be performed and send a report, in writing, 

to the Owner’s Representative, noting any conditions which might adversely affect the Work of 

this Section of the Specifications. 

1.16 SURVEY AND MEASUREMENTS 

A. Base all required measurements, horizontal and vertical, from referenced points established WITH 

the Owner’s Representative.  The Electrical Contractor shall be responsible for correctly laying out 

the Work required under this Section of the Specifications. 

B. In the event of discrepancy between actual measurements and those indicated, notify the Owner’s 

Representative in writing and do not proceed with the related work until instructions have been 

issued. 

1.17 DELIVERY, STORAGE AND HANDLING 

A. No materials shall be delivered or stored on site until corresponding Shop Drawings have been 

approved. 

B. All manufactured materials shall be delivered to the site in original packages or containers bearing 

the manufacturer's labels and product identification. 

C. Protect materials against dampness. Store off floors, under cover and adequately protected from 

damage. 

D. Inspect all equipment and materials, upon receipt at the job site, for damage and conformance to 

approved shop drawings. 

1.18 PROTECTION OF WORK AND PROPERTY 

A. This Contractor shall be responsible for the care and protection of all work included under this 

Section until the completion and final acceptance of this Contract. 

B. Protect all equipment and materials from damage from all causes including, but not limited to, fire, 

vandalism and theft.  All materials and equipment damaged or stolen shall be repaired or replaced 

with equal material or equipment at no additional cost to the Owner. 

C. Protect all equipment, outlets and openings with temporary plugs, caps and covers.  Protect work 

and materials of other trades from damage that might be caused by work or workmen under this 

Section and make good damage thus caused. 

D. Damaged materials are to be removed from the site; no site storage of damaged materials will be 

allowed. 

1.19 SUPERVISION 

A. Supply the service of a competent Supervisor with a minimum of 5 years experience in Electrical 

construction supervision who shall be in charge of the Electrical work at the site. 

1.20 SAFETY PRECAUTIONS 

A. Life safety and accident prevention shall be a primary consideration. Comply with all of the safety 

requirements of the Owner and OSHA throughout the entire construction period of the project. 
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B. Furnish, place and maintain proper guards and any other necessary construction required to secure 

safety of life and/or property. 

1.21 SCHEDULE 

A. Construct work in sequence under provisions of Division 1 and as coordinated with the Owner’s 

Representative. 

1.22 HOISTING, SCAFFOLDING AND PLANKING 

A. The work to be done under this Section of the Specifications shall include the furnishing, set-up 

and maintenance of all derricks, hoisting machinery, cranes, helicopters, scaffolds, staging and 

planking as required for the work. 

1.23 CUTTING AND PATCHING 

A. Provide all cutting and patching necessary for the proper installation of work to be performed 

under this Section. 

B. All work shall be fully coordinated with all phases of construction, in order to minimize the 

requirements for cutting and patching. 

C. Form all chases or openings for the installation of the work of this Section of the specifications, or 

cut the same in existing work and see that all sleeves or forms are in the work and properly set in 

ample time to prevent delays.  Be responsible that all such chases, openings, and sleeves are 

located accurately and are of the proper size and shape and consult with the Owner’s 

Representative and all other trades concerned in reference to this work.  Confine the cutting to the 

smallest extent possible consistent with the work to be done.  In no case shall piers or structural 

members be cut without the approval of the Owner’s Representative. 

D. Fit around, close up, repair, patch, and point around the work specified herein to match the existing 

adjacent surfaces and to the satisfaction of the Owner’s Representative. 

E. Fill and patch all openings or holes left in the existing structures by the removal of existing 

equipment which is part of this Section of the Specifications. 

F. All of this work shall be carefully done by workmen qualified to do such work and with the proper 

and smallest tools applicable. 

G. Any cost caused by defective or ill-timed work required by this Section of the specifications shall 

be borne by this Contractor. 

H. When, in order to accommodate the work required under this Section of the specifications, finished 

materials of other trades must be cut or fitted, furnish the necessary drawings and information to 

the trades whose materials must be cut or fitted. 

1.24 SLEEVES, INSERTS AND ANCHOR BOLTS 

A. Coordinate with other trades the location of and maintaining in proper positions, sleeves, inserts 

and anchor bolts to be supplied and/or set in place under this section of the specifications.  In the 

event of incorrectly located preset sleeves, inserts and anchor bolts, etc., all required cutting and 

patching of finished work shall be done under this section of the specifications. 

B. All pipes passing through floors, walls, ceilings or partitions shall be provided with fire stopping to 

maintain the fire rating of the structure.  All penetrations and associated fire stopping shall be 

installed in accordance with the fire stopping manufacturer’s listed installation details.  Provide 
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sleeves for all penetrations where required by the listed detail, for the penetration of all mechanical 

room floors and where specifically required on the drawings. 

C. Field drilling (core drilling), when required, shall be performed under this section of the 

specifications, after receipt of approval by the Owner’s Representative. 

1. When coring can not be avoided, provide ¼ inch pilot hole prior to coring.  When coring 

through floor or slab, verify location of core on floor below and protect and piping, 

ductwork, wiring, furniture, personnel, etc., below the location of the core. 

1.25 SUPPLEMENTARY STEEL, CHANNELS AND SUPPORTS 

A. Provide all supplementary steel, factory fabricated channels and supports required for the proper 

installation, mounting and support of all Electrical equipment, piping, etc., required by the 

Specifications. 

B. Supplementary steel and factory fabricated channels shall be firmly connected to building 

construction in a manner approved by the Owner’s Representative as shown on the drawings or 

herein specified. 

C. The type and size of the supporting channels and supplementary steel shall be determined by the 

Contractor and shall be of sufficient strength and size to allow only a minimum deflection in 

conformance with the manufacturer's requirements for loading.  

D. All supplementary steel and factory fabricated channels shall be installed in a neat and 

workmanlike manner parallel to the walls, floors and ceiling construction.  All turns shall be made 

with 90 degree and 45 degree fittings, as required to suit the construction and installation 

conditions. 

E. All supplementary steel including factory fabricated channels, supports and fittings shall be 

galvanized steel, aluminum or stainless steel where exposed or subject to rust producing 

atmosphere. Factory fabricated channels shall be manufactured by Unistrut, H-strut, Powerstrut or 

approved equal. 

1.26 HAZARDOUS MATERIALS 

A. Removed batteries shall be recycled by a facility approved by the Owner’s Representative.  A 

uniform hazardous waste manifest shall be prepared for all disposals and returned with all 

applicable signoffs prior to application for final payment. 

B. Removed fluorescent and HID lamps shall be recycled by a facility approved by the Owner’s 

Representative.  A uniform hazardous waste manifest shall be prepared for all disposals and 

returned with all applicable signoffs prior to application for final payment. 

C. All ballasts in lighting fixtures to be disposed shall be verified to be PCB free.  All ballasts 

manufactured prior to 1979 and not labeled as PCB free shall be considered to contain PCB’s.  

Provide written verification to the Owner’s Representative that confirms PCB free waste.  Where 

PCB free waste cannot be verified, ballasts shall be recycled by a facility approved by the Owner’s 

Representative, with PCB components eliminated by a high temperature incineration.  A uniform 

hazardous waste manifest shall be prepared for all disposals and returned with all applicable 

signoffs prior to application for final payment.  All handling shall conform to EPA requirements.  

Provide breakout cost for this scope. 

D. Where it has been identified that asbestos-containing material exists within the scope limits, refer 

to the Asbestos Abatement specification section for requirements. 



 

Newton 5 Schools and Gath Pool ELECTRICAL Issue for Bid 
Electrical Renovation Project 16000 – 16 07/12/12 
 

1.27 ACCESSIBILITY 

A. All work provided under this Section of the Specification shall be installed so that parts requiring 

periodic inspection, maintenance and repair are accessible.  Work of this trade shall not infringe 

upon clearances required by equipment of other trades, especially code required clearances to 

electrical gear.  Minor deviations from the drawings may be made to accomplish this, but changes 

of substantial magnitude shall not be made prior to written approval from the Owner’s 

Representative. 

1.28 PROJECT CLOSEOUT 

A. Certificates Of Approval 

1. Upon completion of all work, provide certificates of inspections from the following 

equipment manufacturers stating that the authorized factory representatives have 

inspected and tested the operation of their respective equipment and found the equipment 

to be in satisfactory operating condition and installed per the manufacturers installation 

instructions and requirements. 

a. Standby Generator 

b. Automatic Transfer Switch 

c. Variable Speed Drive 

B. Construction Observations By The Engineer 

1. The engineer is contracted to make one progress site visit during construction, one 

substantial completion (punch list) site visit for determining substantial completion and 

one Final site visit to determine if all work is complete. 

2. The Trade Contractors and the General Contractor are required to inspect their own work 

and make any corrections to the work to comply with the specifications and the contract 

documents. It is not the responsibility of the engineer to develop lists of incomplete work 

items. 

3. Progress Site Visits 

a. The purpose of the progress site visit by the engineer is to observe if the work is 

proceeding in accordance with the contract documents. 

b. The engineer will prepare a field report which will note in general the work 

completed since the last observation visit, work found not to be in accordance 

with the contract documents and work not corrected since the previous 

observation visit. 

C. Substantial Completion 

1. When the Contractor considers the Work under this Section is substantially complete, the 

Contractor shall submit written notice, through the General Contractor, with a detailed list 

of items remaining to be completed or corrected and a schedule of when each remaining 

work item will be completed. Should the engineer determine the list of remaining work 

does not constitute substantial completion the engineer will notify the Architect and/or 

Owner and he will not make a substantial completion site visit. 

2. The following items shall be completed prior to the written request for substantial 

completion site visit: 
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a. Certification of successful operation of all systems. 

b. Training of the Owner’s personnel in the operation of the systems. 

c. Record Drawings in accordance with the contract specifications. 

d. Operation and Maintenance manuals. 

e. Testing reports. 

f. Manufacturer’s certificates of approvals. 

g. Emergency contact list for reporting of malfunctioning equipment during the 

warrantee period. 

h. Contractors Project Completion certificate.  

3. Should the Engineer, during the substantial completion visit, observe that the Work is 

substantially complete, s/he will provide a written listing of the observed deficiencies 

referred herein as the Punch List. The Punch List will provide for a place for the 

Contractor and general Contractor  to sign off and date each item individually indicating 

that the observed deficiency item has been corrected.  

4. Should the Engineer, during the substantial completion site visit, observe that the Work is 

not substantially complete, s/he will provide, a written list of the major deficiencies and a 

reason for the work not being considered substantially complete.  

5. If the work is found not to be substantially complete then the engineer shall be reimbursed 

for his time to reobserve the work. A reobservation fee shall be charged to the Contractor 

through the contractual agreement for any further observations by the engineer.   

6. The Contractor shall remedy all deficiencies listed in the punch list within the time frame 

required by the contract. 

D. Engineers Construction Completion Certification 

1. Where required by the applicable code, the Engineers Construction Completion 

Certification will be issued by RDK Engineers when all life safety and health related 

issues are complete, all required functional tests are complete and all reports are 

complete. The following is a minimum listing of the required systems to be tested with 

reports generated indicating they are complete and ready for use: 

a. Emergency and Egress Lighting System 

b. Fire Alarm System 

c. Emergency and Standby Generator 

d. Automatic Transfer Switch 

2. There shall be NO outstanding items identified on the punch list for scope within any of 

these categories. 

E. Final Completion 

1. The following items shall be submitted prior to the written request for Final completion:  

a. Revised Substantial Completion items to be resubmitted in accordance with the 

review process comments. 
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b. Warranties commencing the date of Substantial completion 

c. Individual Signed and dated Punch List acknowledging completion of all punch 

list items 

2. When the Contractor considers all of the punch list work items complete, the Contractor 

shall submit written notice through the General Contractor that all Punch List items are 

complete and resolved and the work is ready for final observation site visit. The signature 

lines for completion of each punch list item shall be signed by the Contractor indicating 

the work is complete and signed by the General Contractor indicating s/he has inspected 

the work and found it to be complete. Should the Engineer find the work to be finally 

complete and all Punch List items are complete the Engineer will make a recommendation 

to the Architect or Owner. If the Engineer has found the punch list work to be incomplete 

during final inspection a written listing of the observed deficiencies will be prepared by 

the Engineer.  

3. If the work is not fully complete then the engineer shall be reimbursed for his time to 

reobserve the work. A reobservation fee shall be charged to the Contractor through the 

contractual agreement for any reobservations by the engineer.  

F. Re-observation Fees 

1. The re-observation fee shall be $1200.00 per visit. 

G. Contractor’s Project Completion Certificate 

1. Upon completion of work and prior to request for Certificate of Occupancy, each Trade 

Contractor and the General Contractor shall issue a certificate stating that work has been 

installed generally consistent with construction documents and all applicable codes. RDK 

Engineers can furnish a blank Contractor’s certificate form upon request. The certificate 

shall certify: 

a. Execution of all work has been in accordance with the approved construction 

documents. 

b. Execution and control of all methods of construction was in a safe and 

satisfactory manner in accordance with all applicable local, state and federal 

statutes and regulations. 

2. The certificate shall include the following information: 

a. Project. 

b. Permit Number. 

c. Location. 

d. Construction Documents. 

e. Date on Plans and Specifications submitted for approval and issuance of the 

Building Permit. 

f. Addendum(a) and Revision Dates. 

3. The certificate shall be signed by the Contractor and include the following: 

a. Signature. 

b. Date. 
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c. Company. 

d. License Number. 

e. License Expiration Date. 

PART 2 - PRODUCTS 

2.00 NOT USED 

2.01 IDENTIFICATION 

A. Nameplates 

1. Nameplates shall be laminated black Bakelite with minimum 1/4” high white recessed 

letters. 

2. Nameplates shall be securely attached to the equipment.  Utilize mechanical fasteners 

such as galvanized steel or brass screws for exterior applications.  High strength 

adhesives or cements may be used for interior applications. 

3. Equipment panel and valve bar code labels shall be 4” by 2½” and designed to withstand 

temperatures of -22°F to +392°F.  Labels are designed to be resistant to water, 

acid/solvent, dirt and oil repellant.  Labels shall be high tensile Graphiplast® tearing 

strength as well as scratch resistant and affixed to equipment by cable ties or adhesive 

clear pouch.  Location of label shall be at unit control panel, next to factory nameplate, 

lower right-hand corner of panel, and/or tie wrapped to localize disconnect at unit.  

Installation instructions shall be provided with the labels to assure durability (i.e., clean 

surface prior to adhering adhesive label, leave cable ties loose on outside of equipment to 

allow freedom of movement due to the elements, etc.) and with adhesive tags not secured 

when temperatures are below 45°F ambient temperature. 

2.02 RACEWAYS AND CONDUIT 

A. Rigid Galvanized Steel (RGS) Conduit 

1. RGS shall be zinc-coated steel that conforms to ANSI C80.1, UL Specification No. 6 and 

Federal Specification WW-C-581e by Allied Tube and Conduit, Republic Steel, 

Wheatland Tube or approved equal. 

2. RGS fittings shall be threaded.  Split couplings or non-threaded fittings shall not be used. 

3. Nipples and Close Nipples shall be RGS, length as noted or as required to conform to 

field conditions. 

B. Intermediate Metal Conduit (IMC)  

1. IMC shall be zinc-coated steel that conforms to ANSI C80.6, UL Standard No. 1242 and 

Federal Specification WW-C-581e by Allied Tube and Conduit, Wheatland Tube or 

approved equal. 

2. IMC fittings shall be threaded. 

C. Electrical Metallic Tubing (EMT) 
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1. EMT shall be zinc-coated steel that conforms to ANSI C80.3, UL Standard No. 797 and 

Federal Specification WW-C-563 a by Republic Steel, Allied Tube and Conduit or 

approved equal. 

2. EMT fittings shall be zinc plated pressed steel set screw type that shall form a positive 

ground path. 

D. Polyvinyl Chloride (PVC) Non-metallic Conduit  

1. PVC conduit and fittings shall be Schedule 40 or Schedule 80, 90°C. UL Listed equal to 

Carlon Plus 40 or Plus 80.  PVC shall meet NEMA Specification TC-2, TC-3 and UL-

651. 

2. PVC, fittings and solvent cement shall be by single approved manufacturer. 

3. PVC shall be sunlight resistant and listed for exposed or outdoor usage. 

E. Miscellaneous Conduit Fittings 

1. Elbows shall be standard radius unless noted otherwise.  Where Large Radius elbows are 

specified, provide 48” radius unless noted otherwise. 

2. Bushings shall be threaded pressed steel hot dipped galvanized with conduit end stop and 

integrally molded noncombustible phenolic insulated surface rated for 150
o
C. 

3. Bonding bushings shall be threaded pressed steel hot dipped galvanized with conduit end 

stop and integrally molded noncombustible phenolic insulated surface rated for 150
o
C 

with a lay-in tin plated copper grounding lug. 

4. Exposed conduit expansion fittings shall be hot-dipped galvanized malleable iron with 

external bonding jumper equal to O.Z./Gedney Type EX for RGS or Type TX for EMT 

(4” maximum expansion). 

F. Flexible Metallic Conduit 

1. Liquidtight Metal Conduit shall be UL Listed fabricated from a spiral wound strip of 

heavy gauge, corrosion resistant, hot dipped galvanized steel equal to Electri-flex 

Company Type LA.  The jacket shall be flame retarded, sunlight resistant PVC extruded 

over the spiral wrap.  Sizes through 1 ¼” shall have an integral copper bonding strip. 

2. Liquidtight fittings shall be UL listed zinc plated insulated throat. 

3. Flexible metal conduit shall be UL Listed non-jacketed steel fabricated from a spiral 

wound strip of heavy gauge, corrosion resistant, hot dipped galvanized steel equal to 

Electri-flex Company Type BR. 

G. Wireways shall be minimum 16-gauge steel with all straight runs having hinged spring-latched 

covers.  Finish shall be painted over a corrosion resistant phosphate pretreatment to protect against 

corrosion.  Interior parts shall be smooth and free of sharp edges and burrs.  Provide wireway as 

identified on the drawings for NEMA 1, 3R or 12 service.  Wireways shall be equal to Square D  

and UL Listed. 

2.03 WIRE AND CABLE (600V) 

A. Provide single-conductor, annealed copper wire and cable with insulation rated for 600 V, of sizes 

specified and scheduled on Drawings, by General Electric, Southwire, Okonite or approved equal, 

for secondary service, feeders, branch and system wiring.  Wire sizes shown and specified are 

American Wire Gauge for copper conductors. 
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B. The use of aluminum conductors is not allowed. 

C. Wire #10 and larger shall be stranded; #12 and smaller shall be solid.  Wire and cable shall have 

THWN-THHN or XHHW insulation for branch circuit and feeder conductors.  

D. Conductor Color-coding 

1. Service entrance, branch circuit and feeder conductors shall be color-coded. Conductors 

#12 and #10 shall be colored with a factory applied solid or striped compound coating 

(black, red, blue, brown, orange or yellow).  Neutrals and equipment grounds shall have 

solid compound or solid color coating (white, gray and green), except that neutrals with 

colored stripe shall be used where required by code.  Phase conductors #8 and larger with 

stripes, bands or hash marks shall have background color other than white, green and 

gray. 

2. Alternative field-applied color coding methods may be used for wire #8 or larger, with 

color code as specified in other sections of this specification.  Coloring shall be applied 

by the use of flame-retardant vinyl tape, equal to 3M Scotch 35. 

E. Cable 

1. Flexible Metal Clad (MC) cable shall be UL Listed with THHN insulated conductors with 

an insulated grounding conductor within galvanized steel or aluminum interlocked armor. 

 Connectors shall be provided with lock nut connection to the termination point enclosure.  

F. Splices and Terminations 

1. Ampacity and temperature rating of splices and connectors shall be equal to or greater 

than those of associated wires and cables. 

2. Make splices in branch circuit or feeder wiring from #12 to #10 with UL-listed, solderless 

screw on connectors rated 600 V. 

3. Make splices in branch circuit or feeder wiring above #10 with UL-listed 90°C, 600V, 

compression butt splice barrel equal to Burndy YS-L HYLINK. 

4. Conductor terminations shall be standard bolt-on lugs with hex screws listed for 

attachment of copper wire and cable to panelboards, switchboards, disconnect switches 

and other electrical equipment. 

5. Make terminations for stranded conductors on screw terminals with UL Listed 105°C, 

600V PVC insulated barrel compression locking fork tongue terminal equal to Burndy 

TP-LF VINYLUG. 

6. Make bus terminations for conductors #6 and larger with UL-listed 90°C, 600V, 

compression standard barrel length lugs equal to Burndy YA-L for conductor sizes to 

#4/0.  Connectors for cable 250 KCMil and larger shall be with UL-listed 90°C, 600V, 

compression long barrel length two hole lugs equal to Burndy YA-2N.  Lugs shall be high 

conductivity seamless copper electro-tin plated for corrosion protection. 

2.04 WIRING DEVICES AND PLATES 

A. Provide wiring devices by single manufacturer.  Catalog designations of Cooper are specified, 

unless noted otherwise, to establish standards of quality for materials and performance.  Colors of 

devices as specified below are White for standard applications. Refer to the drawings for color 

requirements that vary from White.  Equal products by Leviton, Pass & Seymour or Hubbell will 
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be accepted.  Provide published manufacturers cross-reference sheet highlighted with the device 

specified and that being submitted with all device product data for approval. 

B. Wall switches shall be of the totally enclosed tumbler type.  Wiring terminals shall be spring 

loaded terminal screws for back or side wiring.  Switches shall be rated 20-ampere 277 volt for use 

on alternating current only.  The yoke shall have a grounding terminal with a green hex head 

screw.  Pilot lights indicated shall consist of red lighted handle, illuminated when the switch is on. 

C. Toggle Switches shall be heavy duty, UL listed, specification grade as follows: 

1. Single-pole shall be No. 2221W 

2. Double-pole shall be No. 2222W 

3. Three-way shall be No. 2223W 

D. Receptacles: 

1. Receptacles shall be nylon faced with rigid, glass reinforced nylon bodies.  Wiring 

terminals shall be spring loaded terminal screws for back or side wiring. Receptacles shall 

be rated 20-ampere 125 volt.  The yoke shall have a grounding terminal with a green hex 

head screw. 

2. Duplex receptacles shall be UL Federal Specification WC-596 Specification Grade Extra 

Hard Duty 125V, 20A, 2 pole, 3 wire as follows: 

a. General Use shall be No. 5362W (White) 

b. General Use single receptacle shall be No. 5361W (White) 

c. GFCI Interior shall be No. GF20W (White) 

d. GFCI Exterior shall be GF20BK (Black) UL listed Weather Resistant  

3. Special purpose outlets shall be provided as indicated on the drawings at the ratings listed 

on the schedules and notes. 

E. Wiring Device Plates: 

1. Provide 0.032” nominal brushed Type 430 stainless steel device plates by the 

manufacturer of the wiring device for all flush mounted switches and receptacles installed 

in dry locations and where not subjected to physical abuse.  Ganged plates shall be of 

one-piece construction to accommodate the required number of installed devices.  

Oversized plates to cover wall finish blemishes adjacent to the device box shall not be 

used.  

2. Provide heavy-duty cast aluminum horizontally mounted weatherproof covers for GFCI 

receptacles where weatherproof devices are specified equal to Hubbell No. WP26MH.  

Cover shall be attached to FS box with 4 screws and spring back to the closed position 

upon removal of the cord set.  Fasteners chrome-plated brass. 

3. Receptacle device plates for other than 20 amp, 120 V, 2-wire, circuits shall be provided 

with typed clear plastic label (equal to P-Touch) mounted to the device plate indicating 

voltage characteristics, panelboard and circuit number of outlet 

2.05 OUTLET BOXES 
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A. Outlet and switch boxes on concealed work shall be at least 4” square, galvanized pressed steel 

conforming to UL 514A.  Where installed in plaster, boxes shall be fitted with galvanized steel 

plaster covers of required depth to finish flush with finished wall or ceiling.  Outlet boxes shall be 

by Steel City Electric Company, Appleton Electric Company, or approved equal. 

B. Outlet boxes installed in masonry walls or in concrete decking shall be UL Listed for the 

application. 

C. Outlet boxes for interior surface mounted locations where RGS is specified where exposed to 

moisture, at kitchen and cafeteria equipment, adjacent to water or steam connections, and where 

indicated as weatherproof on Drawings shall be cast malleable iron with an aluminum polymer 

enamel coating equal to Appleton Type FD.  Conduit entries shall be threaded cast hubs.  Device 

covers shall be coated malleable iron with moisture sealing gasket and stainless steel fasteners. 

D. Outlet boxes for exterior surface mounting shall be cast aluminum alloy with an aluminum polymer 

enamel coating equal to Appleton Type FD.  Conduit entries shall be threaded cast hubs.  Device 

covers shall be cast aluminum alloy with moisture sealing gasket and stainless steel fasteners. 

E. All boxes shall have at least one tapped and threaded grounding hole for connection of a 10-32 

grounding screw. 

F. Box depth shall accommodate code required volume for the specified installation. Through wall 

boxes shall not be used. 

G. Outlet boxes for various systems including but not limited to fire alarm, paging and master clocks 

shall be sized as required by the manufacturer.  Boxes shall be cast where exposed to physical 

damage or installed in an exposed exterior location. 

H. Floor outlets shall be heavy-wall cast iron bodies with edge frames and floor plates of polished 

bronze.  Boxes shall be watertight and be fully adjustable before and after pouring.  Provide insert 

floor plates with hinged covers for duplex receptacles or for telephone connection as shown on the 

drawings.  Multi-gang boxes shall be provided with internal removable barriers for separation of 

different voltages.  Provide carpet plates where required.  Boxes shall be equal to Steel City 840 

SC Series. 

2.06 JUNCTION AND PULL BOXES 

A. Provide galvanized steel junction and pull boxes where indicated and as necessary to facilitate 

installation.  Steel shall be minimum 16 gauge.  Junction and pull boxes shall be of code required 

dimensions.  Cover shall be of the same type and thickness material as the box construction. 

B. Junction and pull boxes intended for dry interior locations shall be NEMA 1 enclosures with 

accessible, removable screw-on covers.  Covers shall be secured with corrosion-resistant screws 

with keyhole slots to accommodate easy removal. 

C. Junction and pull boxes intended for wet or exterior locations shall be NEMA 3R enclosures with 

hinged gasketed covers.  Interior and exterior shall be finished with a gray enamel powder coat 

over the galvanized metal.  Hinge shall be galvanized steel with stainless steel pin.  Covers shall be 

secured with corrosion-resistant zinc plated lockable pull catches. 

D. Custom fabricated medium to large junction and pull boxes shall have internal structural steel 

bracing welded to form a rigid assembly adequate to maintain alignment and shape in shipment 

and installation. 

2.07 SAFETY DISCONNECT SWITCHES 
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A. Switches shall be three-pole heavy-duty type rated for 600V in NEMA 1 (interior dry applications) 

and NEMA 3R (exterior applications) enclosures unless noted otherwise on the drawings.  All 

switches shall be horsepower rated and suitable for service entrance use.  Provide with solid 

neutral where four wire circuits are indicated and with 200% solid neutral where neutrals are sized 

for 200% full load ampacity. 

1. Operating mechanisms shall be quick-make/quick-break.  Current-carrying parts shall be 

high-conductivity copper.  Contacts shall be silver-tungsten or plated. Provide positive 

pressure fuse clips and switch operating mechanism suitable for continuous use at rated 

capacity without auxiliary springs in current path. Switches shall withstand available fault 

current or let-through current before operating, without damage or rating change. 

2. Terminations shall be suitable for copper or aluminum conductors 60o/75o C rated.  Clear 

shielding shall prevent accidental contact with energized line terminals. 

3. The cover shall be mechanically interlocked to prevent access unless the disconnect is in 

the OFF position.  A defeater shall be provided to bypass this interlock.  With the door 

open, an interlock shall be provided to prevent inadvertent closing of the disconnect.  

Padlocking facilities shall be provided to positively lock the disconnect in the OFF 

position with from one to three padlocks with the door open or closed. 

4. The enclosure shall be given a phosphatizing pretreatment.  The paint finish shall be 

manufacturer’s standard color and shall pass 600 hours of corrosion resistance testing per 

ASTM B 117. 

B. Fused switches shall have short circuit ratings no less than 100,000 amperes RMS, with 

capabilities to 200,000 amperes when used with Class J, L or R fuses at 480V from 400A to 

1200A.  

C. Manual Motor Starters shall have quick make, quick break toggle mechanisms with allowance for 

up to 10% field adjustment in nominal overload heater values.  Manual Motor Starters shall be 

NEMA 1 (interior dry applications) and NEMA 3R (exterior applications) enclosed unless noted 

otherwise on the drawings.  Provide Cutler Hammer type MS manual starters for applications up to 

1 HP at 240V single phase and type B100 for up to 1 HP at 277V single phase. 

2.08 MOTOR STARTERS 

A. The Motor Starters shall be 600 volt class NEMA rated suitable for operation on a three-phase, 60-

Hertz system.  The system operating voltage shall be as indicated on the drawings. 

B. Combination Starters 

1. Combination starter units shall be full voltage non-reversing, unless shown otherwise, and 

shall utilize Motor Circuit Protectors.  Minimum size shall be NEMA Size 1.  Maximum 

across-the-line starter shall be NEMA size 2 unless noted otherwise on the Drawings.  

Starter units shall have three (3) hand reset overload relays, bi-metallic type, ambient 

compensated.  Hand reset shall be by insulated button on outside of starter unit enclosure. 

2. Each combination unit shall be rated 100,000 A/C symmetrical at 480V.  The HMCP 

shall provide adjustable magnetic protection and be provided with pin insert to stop 

magnetic adjustment at 1300% motor nameplate full load current to comply with NEC 

requirements.  All HMCP combination starter units shall have a "tripped" position on the 

unit disconnect and a push-to-test button on the HMCP.  Type HMCP motor circuit 

protectors shall include transient override feature for motor inrush current. 

3. Line starters shall be electrically operated, electrically held, three-pole assemblies with 

arc extinguishing characteristics and shall have silver-to-silver renewable contacts.  They 
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shall have provisions for a total of eight NO or eight NC auxiliary contacts and shall 

include NO/NC contacts as scheduled on the drawings.  Overload relays shall be thermal 

bimetallic, reset from outside enclosure by insulated button. 

4. Provide fused (two primary and one secondary) control power transformer, push to test 

LED indicating lights (green power available/energized and red/running), Hand-Off-

Automatic (HOA) selector switch and two normally open and two normally closed 

contacts for each starter, unless scheduled otherwise on Drawings.  Device panel mounted 

on the face of the starter shall accommodate a minimum of six oil-tight pilot control 

devices. 

5. An operating mechanism shall be mounted on the primary disconnect of each starter unit. 

 It shall be mechanically interlocked with the unit door to prevent access unless the 

disconnect is in the OFF position.  A defeater shall be provided to bypass this interlock.  

With the door open, an interlock shall be provided to prevent inadvertent closing of the 

disconnect.  Padlocking facilities shall be provided to positively lock the disconnect in the 

OFF position with from one to three padlocks with the door open or closed.  

C. Manual Motor Starters – Refer to Safety Disconnect Switches 

D. Enclosure 

1. The type of enclosure shall be in accordance with NEMA Standards for Type 1A with 

gasketed doors.  

2. The enclosure shall be given a phosphatizing pretreatment.  The paint finish shall be 

manufacturer’s standard color and shall pass 600 hours of corrosion resistance testing per 

ASTM B 117. 

E. Motor Starters shall be as manufactured by Cutler-Hammer, General Electric, Siemens or Square 

D. 

2.09 PANELBOARDS 

A. General 

1. Provide dead-front lighting and power panelboards where shown on drawings and as 

scheduled.  

2. Panelboards shall meet or exceed requirements of NEMA Standard Publication PB-1, and 

UL-50 and 67. Panelboards shall be UL-listed. 

3. Where panelboards are used as service entrance equipment, they shall comply with all 

NEC and UL requirements for service. The panelboard shall include a UL service 

entrance label, incoming line isolation barriers and a removable neutral bond to ground 

for solidly grounded wye systems. 

4. Enclosures shall be at least 20 inches wide made of galvanized steel. Gutter space shall be 

in accordance with NEC requirements for the specified combination of devices and 

accessories. Fronts shall be reinforced steel with concealed hinges and concealed trim 

adjusting screws. Trim clamps are unacceptable. Where two section panels are required, 

bolt boxes together to form one unit.   Trim shall be two-piece construction with doors of 

equal size over each section. Trims shall be cleaned, primed and painted gray ANSI 61. 

5. For panelboards up to 400 amps, provide cabinets with flush hinges and combination 

catch and lock to cover circuit breaker handles. Provide a directory card with a clear 

plastic cover mounted inside the door. Power and lighting panels shall have heavy-duty, 
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continuous, section vertical-hinged to box section for access to wiring gutters in addition 

to trim door. All locks shall be keyed alike. Panelboards greater than 400 amps shall be 

provided with a four-piece front to cover wiring gutter and wiring access areas.  

6. Nameplates shall be in accordance with other sections of this specification. 

7. The manufacturer shall warrant equipment to be free from defects in materials and 

workmanship for 1 year from date of installation or 18 months from date of purchase, 

whichever occurs first. 

8. Panels shall be GE A- Series for 400 A and below unless more than (1) 125 amp or larger 

branch breaker and/or space is specified. Spectra Power panelboards shall be provided for 

all applications greater than 400 amps and to accommodate multiple branch breakers 

greater than 125 amps. Approved equal panelboards by Cutler-Hammer, Siemens or 

Square D will be considered. 

B. Bussing 

1. Main bus bars of panels shall be copper, rated to carry at least full rating of the panel as 

identified on the schedules. 

2. Split solid neutral bus, with rated capacity equal to the phase bus, shall be plated and 

located in main compartment for all incoming neutral cables to be same length. Neutral 

bus shall be 200% rated where double sized neutrals are indicated and/or where the panel 

is supplied via a K-rated transformer. 

3. Provide separate equipment ground bus for each panelboard.  Where an isolated ground is 

specified, provide an additional isolated ground bus, which shall be insulated from the 

panel enclosure and equipment ground. 

4. Panelboards shall have a short circuit current rating equal to or greater than circuit 

breaker AIC ratings schedule on the Drawings. Where series ratings are allowed, as per 

the schedule on the Drawings, a label shall be affixed to the panel stating the conditions 

of the UL Series rating including: 

a. Size and type of upstream device 

b. Branch devices that are acceptable  

c. UL Series short-circuit rating  

5. All lugs shall be UL listed tin-plated aluminum suitable for copper or aluminum cable for 

sizes indicated on the drawings.   Provide oversized lugs to accommodate designed cable 

sizes or increase gutter space to allow use of solid stud compression lugs where 

necessary. All terminations shall be suitable for 75 degree C cable. 

6. Provide bus connections for future overcurrent devices with suitable insulation and 

bracing to maintain proper short circuit rating and voltage clearances.  All required 

hardware shall be installed and be in place for ready insertion of future breaker without 

the need to relocate adjacent units. Future spaces shall accommodate frame sizes up to 

50% of the main bus ampacity.  

C. Overcurrent Devices  

1. Molded case circuit breakers shall be bolt-on devices with thermal and magnetic trip 

elements in each pole. Multi-pole breakers shall have internal common trip crossbars for 

simultaneous tripping of each pole.  Trip units shall be thermal magnetic unless solid state 

sensing specifically indicated on the drawings. 
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2. All breakers shall have handle trip indication and a trip indicator in window of circuit 

breaker housing. 

3. Three pole breakers with ampere ratings greater than 150 amperes shall have 

interchangeable rating plugs. 

4. Internal accessories shall be UL Listed for field installation without removing the circuit 

breaker cover. Internal accessories shall be common to all frame sizes. Shunt trips, 

undervoltage releases, auxiliary switches, and bell alarms shall be available for all 

breakers and shall install from the front of the circuit breaker or molded-case switch. 

5. Retrofit panelboards shall be fully rated assemblies custom built to bolt directly into 

existing enclosures. Trim and door shall attach directly to the interior assembly.  

D. Submittals 

1. The manufacturer shall provide copies of the following documents for review and 

evaluation in accordance with general requirements of Division 1 and Division 16: 

a. Product Data on specified product 

b. Shop Drawings on specified product 

c. Certified trip curves for each specified product 

d. Nameplate list 

e. Short circuit and coordination study shall be submitted with the equipment shop 

drawings to ensure rating conformity to study conclusions.  Submittals made 

without the study shall be rejected. 

2.10 STANDBY NATURAL GAS ELECTRIC GENERATING SYSTEM 

A. General 

1. Provide natural gas engine-driven electric generating system rated for emergency standby 

service. The automatic transfer switch(es) specified in other sections of this specification 

shall be supplied by the generator set manufacturer in order to establish and maintain a 

single source of system responsibility and coordination. Refer to the drawings for service 

ratings at 60 Hz. 

2. The system shall automatically start and accept full rated load within ten (10) seconds of 

being signaled to start. 

3. Engine generator and accessories including control panel, engine starting batteries and 

output circuit breaker(s) shall be mounted within a sound attenuated weatherproof 

enclosure. Refer to the enclosure specification section for additional details. 

4. Specified kW is for continuous service during utility source interruption, as established in 

ISO 8528-3 at 86 degrees F. Rating shall be substantiated by manufacturer's standard 

published curves.  Special and maximum ratings will not be accepted. 

5. Supplier shall have been engaged regularly in generator or engine manufacture, or both, 

for at least twenty-five years.  The generator manufacturer and dealer shall be ISO 9001 

certified. 
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6. The supplier shall maintain a full time in-house parts and service organization so that 

parts and service are readily available, 24-hours/day 7-days/week. Qualified, factory 

trained service personnel shall be available within 4 hours of notification. 

7. Prototype testing shall certify the acceptable performance of the generating set series. The 

test shall prove acceptance, as a system, of the design and integration of all components. 

Proposed system shall be a current factory production model. Prototype testing shall 

confirm: 

a. Fuel consumption at ¼, ½, ¾ and full load. 

b. Exhaust emissions. 

c. Mechanical and exhaust noise levels. 

d. Governor speed regulation at ¼, ½, ¾ and full load. 

e. Generator temperature rise in accordance with NEMA MG1-22.40 

f. Harmonic analysis, voltage waveform deviation and telephone influence factor. 

g. Generator short circuit capacity. 

h. Cooling system capacity. 

8. Provide manufacturer's load analysis calculation confirming that the generating set 

submitted is compatible with loads to be applied. 

9. The proposed generator set shall be in compliance with the Commonwealth of 

Massachusetts Emission regulations at the time of installation/commissioning.   

10. The manufacturer’s warrantee shall be for a minimum period of five (5) years from the 

date of initial system start-up and acceptance or 1500 operating hours, whichever occurs 

first. The warrantee shall include repair parts, expendables (lubricating oil, filters, 

antifreeze, etc.), labor and travel expenses necessary for repairs at the job site. The 

supplier shall provide a trailer mounted portable engine generator with accessories 

(including interconnection to the electrical distribution system) to provide backup power 

for any warrantee related system outages that exceed five calendar days. 

11. Engine driven electrical generating systems shall be as manufactured by Caterpillar, 

Cummins or Kohler. 

B. Engine 

1. The engine shall be natural gas fueled, four (4) cycle, water-cooled, either vertical in-line 

or V-type, operating with nominal speed not exceeding 1800 RPM 

2. All fuel piping shall be black iron or flexible fuel hose rated for this service. Flexible fuel 

lines rated 300 degrees F and 100 PSI. Natural gas shall have a minimum pressure of 7 

inch of H2O or water 

3. The engine shall be equipped with a rail-mounted, engine-driven radiator with blower fan 

and all accessories.  The cooling system shall be sized to operate at full load conditions 

and 110°F ambient air entering the room or enclosure (where an enclosure is specified) 

without derating the unit and permanent anti-freeze solution to protect equipment to –

15°F.  The generator set supplier is responsible for providing a properly sized cooling 

system based on the enclosure static pressure restriction. 



 

Newton 5 Schools and Gath Pool ELECTRICAL Issue for Bid 
Electrical Renovation Project 16000 – 29 07/12/12 
 

4. Provide thermostatically-controlled engine jacket water heater, be sized by the 

manufacturer to maintain jacket water temperature at 90°F, 208 V, single-phase, 60 Hz 

mounted, piped and prewired to terminal strip. 

5. Provide lubricating oil pressure gauge, water temperature gauge, battery charge rate 

ammeter and running time meter mounted in common panel with engine controls, 

alternator controls and alternator instruments. 

6. A critical type silencer, companion flanges, and flexible stainless steel exhaust fitting 

properly sized shall be furnished and installed according to the manufacturer's 

recommendation. Exhaust pipe size shall be sufficient to ensure that exhaust back 

pressure does not exceed the maximum limitations specified by the engine manufacturer. 

The silencer shall be mounted so that its weight is not supported by the engine nor will 

exhaust system growth due to thermal expansion be imposed on the engine. The muffler 

and all indoor exhaust piping shall be "lagged" by the Contractor to maintain a surface 

temperature not to exceed 150°F.  The insulation shall be installed so that it does not 

interfere with the functioning of the flexible exhaust fitting. 

C. Alternator 

1. The synchronous generator shall be a single bearing, self-ventilated, drip-proof design in 

accordance with NEMA MG 1 and directly connected to the engine flywheel housing 

with a flex coupling to ensure permanent alignment. The insulation material shall meet 

NEMA standards for Class H insulation and be impregnated in a polyester varnish or 

vacuum impregnated with epoxy varnish to be fungus resistant.  Temperature rise of the 

rotor and stator shall not exceed NEMA class F (130 ºC rise by resistance over 40 ºC 

ambient). 

2. The excitation system shall be of brushless construction. The brushless exciter shall be 

independent of main stator windings (either permanent magnet or auxiliary windings) 

shall consist of a three-phase armature and a three-phase full wave bridge rectifier 

mounted on the rotor shaft.  Surge suppressors shall be included to protect the diodes 

from voltage spikes.  Generator shall have the ability to sustain short circuit current of 

300% of rated current to allow protective devices to operate. 

3. The automatic voltage regulator (AVR) shall maintain generator output voltage within +/- 

1.0% for any constant load between no load and full load.  The regulator shall be three 

phase sensing, totally solid state design , which includes electronic voltage buildup, volts 

per Hertz regulation, overexcitation protection, loss of sensing protection, temperature 

compensation, shall limit voltage overshoot on startup, and shall be environmentally 

sealed.  System shall reduce voltage automatically if load demand exceeds engine 

capacity and remove excitation when generator is overloaded for more than 10 seconds. 

Voltage regulator shall be, volts-per-hertz and include over voltage and under voltage 

protection. 

4. The alternator output shall be wired via a generator mounted 3 pole molded case circuit 

breaker, trip rating as indicated on the drawings.  Breaker shall utilize an electronic solid 

state LSI trip. Unit breaker shall be housed in a steel NEMA 1 enclosure mounted on a 

separate support stand vibration isolated from the engine / generator arrangement.  Bus 

bars, sized for the cable type shown on drawing, shall be supplied on the load side of 

breaker. 

D. Provide spring vibration mounts between engine generator set and structural sub-base as 

recommended by equipment manufacturer.  Unit shall be suitable for installation on any level 

surface. 

E. Starting  
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1. A DC electric starting system with positive engagement shall be furnished.  The motor 

voltage shall be as recommended by the engine manufacturer. 

2. Provide 24 V lead acid batteries as recommended by equipment manufacturer, no less 

than 225 A-hour capacity.  Provide unit mounted battery rack, hold down and battery 

cables. 

3. A current limiting battery charger shall be furnished to automatically recharge batteries 

equal to LaMarche Model A46-20-24V.  Charger shall float at 2.17 volts per cell and 

equalize at 2.33 volts per cell.  It shall include overload protection, silicon diode full 

wave rectifiers, voltage surge suppressor, DC ammeter, DC voltmeter, and fused AC 

input.  AC input voltage shall be 120 volts, single phase. Provide 0- to 24-hour equalizing 

timer and low and high DC voltage alarm relays. 

F. Provide a generator set mounted control panel for complete control and monitoring of the engine 

and generator set functions.  Panel shall include automatic start/stop operation, cycle cranking, AC 

metering (0.5% true rms accuracy) with phase selector switch, shutdown sensors and alarms with 

horn and reset, adjustable cool-down timer, emergency stop push-button and engine run time meter 

(non-resettable). 

1. Critical components shall be environmentally sealed to protect against failure from 

moisture and dirt.  Components shall be housed in a NEMA 1/IP22 enclosure with hinged 

door. 

2. The panel itself shall be mounted on a separate support stand isolated from the engine / 

generator arrangement.  Panel / breaker arrangements mounted on the generator set in 

such a way that access to the AC Generator terminal box is restricted in any way 

whatsoever are not acceptable. 

3. Provide the following readouts: 

a. Engine oil pressure 

b. Coolant temperature 

c. Engine RPM 

d. System DC Volts 

e. Engine running hours 

f. Generator AC volts  

g. Generator frequency 

h. Generator AC amps 

4. Provide the following indications for protection and diagnostics according to NFPA 110 

Level 1: 

a. Low oil pressure 

b. High water temperature 

c. Low coolant level 

d. Overspeed 

e. Overcrank 
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f. Emergency stop depressed 

g. Approaching high coolant temperature 

h. Approaching low oil pressure 

i. Low coolant temperature 

j. Low voltage in battery 

k. Control switch not in auto position 

l. Low fuel pressure 

m. Battery charger AC failure 

n. High battery voltage 

o. Two (2) Spare Points 

5. Provide the following control functions:  

a. Terminals located inside the control panel for REMOTE EMERGENCY STOP 

b. ON / OFF / AUTO control switch 

6. Provide a minimum of 4 programmable output dry contacts for connection to the Owner’s 

security or ATC system. Three of the 4 outputs shall be programmed to alarm “Engine 

Running”, “Summary Alarm” and Generator not in Automatic”. 

G. Provide a surface mounted remote annunciator to meet the requirements of NFPA 110, Level 1, 

installed in enclosure suitable for surface mounting.  The annunciator shall provide remote 

annunciation of all points stated above and shall incorporate ring-back capability so that after 

silencing the initial alarm, any subsequent alarms will sound the horn. 

H. Provide a remote manual stop break-glass station to allow emergency shutdown of the unit.   

I. Submittals 

1. The manufacturer shall provide copies of following documents to the Owner for review 

and evaluation in accordance with general requirements of Division 1 and Division 16: 

a. Factory published specification sheet indicating standard and optional 

accessories, ratings, etc. Weights of all equipment shall be highlighted. 

b. Manufacturer's catalog cut sheets of all auxiliary components such as battery 

charger, silencer, exhaust flex, main circuit breaker, etc. 

c. Dimensional elevation and layout drawings of the generator set, enclosure and 

transfer switchgear and related accessories. Concrete pad recommendation, 

layout and stub-up locations of electrical and fuel systems shall be included. 

d. Engine mechanical data, including heat rejection, exhaust gas flows, combustion 

air and ventilation air flows, noise data, fuel consumption, etc. 

e. Generator electrical data including resistances, reactances, time constants, 

temperature and insulation data, thermal damage curve, cooling requirements, 

excitation ratings, voltage regulation, voltage regulator, efficiencies, waveform 

distortion and telephone influence factor. 
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f. Automatic transfer switch(es).  

g. Certified trip curves for each circuit breaker. 

h. Certified copies of all Type (Design) and Verification Test Reports 

i. Interconnect wiring diagram of complete emergency system, including generator, 

switchgear, battery charger, remote alarm indications. 

j. Control panel schematics. 

k. Calculations indicating acceptable performance of the submitted unit starting and 

running the specified load. 

l. Third-party certified noise test data on an equal or similar enclosure design. 

2. Submit operation and maintenance data based on factory and field-testing, operation and 

maintenance of specified product. 

3. Submit test report confirming acceptance of all Installation inspections and tests as 

outlined in Part 3 of this specification. 

4. Manufacturer's and dealer's written warranty. 

2.11 FIRE ALARM – MODIFICATION TO EXISTING SYSTEM 

A. General 

1. Provide the illustrated changes to the existing addressable fire detection, alarm and 

control system with horn/strobe and speaker/strobe signaling devices in compliance with 

all applicable codes and authorities having jurisdiction. 

2. The system design and installation shall conform to the following standards: 

a. All new equipment shall be UL listed for its intended purpose and cross listed 

for addition to the existing system. 

b. All applicable NFPA standards, including but not limited to: 70, 72, 90A, 92A, 

and 101. 

c. State Building Code. 

d. The Americans with Disabilities Act (ADA) 

e. All requirements of the Authority Having Jurisdiction (AHJ) 

3. The installer and manufacturers warrantee shall be for a minimum period of one (1) year 

from the date of the final acceptance test approval.  

4. Equipment shall be by Notifier. 

B. Sequence of Operation 

1. Refer to the Sequence of Operations Matrix on the plans and the Fire Protection Narrative 

for the intended system operation. 

C. Control  

1. General Requirements 
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a. New addressable loop wiring (Signaling Line Circuits - SLC) shall be wired in a 

Class B, Style 4 OR Class A, Style 6 method. Each circuit shall allow for a 

minimum of 25% additional devices.  Where connecting into an existing loop, 

match existing.  No tee tapping allowed. 

b. New non-addressable loop wiring (Initiating Device Circuits - IDC) shall be 

wired in a Class A method.  Where connecting into an existing loop, match 

existing.  No tee tapping allowed. 

c. New audible and visual circuits (Notification Appliance Circuits - NAC) shall be 

wired in a Class A method.  Where connecting into an existing loop, match 

existing.  No tee tapping allowed.  Each circuit shall allow for a minimum of 

25% additional devices. Provide a minimum of two (2) circuits per floor or area, 

alternately wiring adjacent notification appliances between circuits.   

D. Initiating Devices and Accessories 

1. Provide addressable detectors as shown on the drawings. Detectors shall be connected to 

the addressable loop with two wires.  All detectors shall incorporate built-in identification 

for the system to automatically identify various types of sensors. Detectors shall utilize a 

flashing LED which denotes normal operation, and latched LED which indicates an alarm 

condition.  All common types of analog detectors shall be interchangeable with common 

twist-lock bases. The standard base shall have a supervised LED output, and optional 

relay and isolator bases shall be available.  

2. Analog sensors shall provide indication to the control panel that a detector requires 

maintenance, and shall operate in stand-alone mode in the event of an addressable loop 

communications failure. 

3. Analog Photoelectric Smoke Detectors shall be continually monitored to measure any 

change in their sensitivity because of the environment (dirt, air temperature, humidity, 

etc.), and shall allow changes in sensitivity levels within the UL approved sensor's range. 

the photoelectric detector shall consist of a dust resistant, field cleanable photo chamber 

with microprocessor based solid state electronics. 

4. Analog Ionization Smoke Detectors shall be continually monitored to measure any change 

in their sensitivity because of the environment (dirt, air temperature, humidity, etc.), and 

shall allow changes in sensitivity levels within the UL approved sensor's range. The 

ionization detector shall consist of self-compensating dual ionization chamber, 

microcomputer chip and solid state electronics.  

5. Analog Multi-Sensing Detectors shall employ photoelectric, ionization and thermal 

sensing principles. Sensors shall allow changes in sensitivity levels within the UL 

approved sensor's range. 

6. Analog Thermal detectors shall monitor the ambient temperature from 32 to 158° F, and 

provide fast response to rapid increases in temperature. Rate of rise detection rate and 

fixed setpoint shall be panel selectable. 

7. Monitor Modules shall be provided to monitor and connect conventional initiating 

devices onto the addressable loop.  

E. Submittals 

1. The manufacturer shall provide copies of the following documents for review and 

evaluation in accordance with general requirements of Division 1 and 16: 
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a. Point to point wiring diagrams of the entire system including all conductor 

quantity and sizing, labeling (numerical and color coding) and interconnections.  

Each initiating device and notification appliance shall be given a unique 

identification.  This identification and visual notification appliance devices and 

audible notification appliance tap settings shall be illustrated on the floor plans 

and submitted for approval with the wiring diagrams. 

b. Individual device interconnection diagrams. Panel layouts shall indicate module 

placement and spare capacity allowance for future expansion. 

c. Manufacturers catalog cut sheets of all components and devices. 

d. Battery capacity calculations clearly indicating required and spare capacity. 

e. Power supply capacity calculations including each circuit load, voltage drop and 

spare capacity. 

2. Submission of certification records for qualifications of the technicians performing final 

connection and testing. 

3. Submit written test report in accordance with NFPA72 Section 10.6 for notification of 

successful completion of each required test and a system Record of Completion in 

accordance with NFPA72 Section 4.5.  Provide floor plan illustrating ambient and alarm 

sound levels to document notification appliance testing. 

4. Submit operations manual detailing all functions and operations of the system. User 

operating instructions shall be provided prominently displayed on a separate sheet located 

next to the control unit in accordance with UL Standard 864. 

5. Submit maintenance manuals and recommended spare parts list required to conform to 

NFPA maintenance guidelines. Instructions shall include but not be limited to: 

a. Instructions for replacing any components of the system, including internal parts.  

b. Instructions for periodic cleaning and adjustment of equipment with a schedule 

of these functions.  

c. A complete list of all equipment and components with information as to the 

address and telephone number of both the manufacturer and local supplier of 

each item. 

6. As-built drawings shall include all device addresses and alphanumeric descriptors 

assigned in the control panel. 

2.12 AUTOMATIC TRANSFER SWITCH 

A. General 

1. Automatic transfer switch shall consist of power transfer unit and controller 

interconnected to provide complete automatic operation.  Automatic transfer switch shall 

be mechanically held and electrically operated by single-solenoid mechanism energized 

from the source to which load is to be transferred.  Switch shall be rated for continuous 

duty and shall be inherently double throw.  Switch shall be mechanically interlocked to 

prohibit simultaneous closure of both normal and emergency contacts.  Automatic transfer 

switch shall be suitable for use with engine or turbine-driven emergency generator and 

utility sources. Entire assembly shall be contained in a NEMA 1 Enclosure. 
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2. Main contacts shall be of silver composition. Contacts rated 600A and above shall have 

segmented blow-on construction and be protected by separate arcing contacts for 

withstand capability.  Operating transfer time in either direction shall not exceed one-sixth 

of one second. Automatic transfer switches with components of molded-case circuit 

breakers, contactors or components not designed for continuous duty or repetitive load 

transfer switching will not be accepted. 

3. The neutral contacts shall be fully rated overlapping where four-pole design is required by 

the Drawings.  

4. The ATS shall be rated to close on and withstand the available fault current at the transfer 

switch terminals. 

5. Contacts, coils, springs and control elements shall be inspectable and removable from 

front of transfer switch without major disassembly or disconnection of power conductors. 

A manual operating handle shall be provided to permit full movement of contacts 

throughout their full travel for inspection and service. 

6. Automatic transfer switch controller shall be a single microprocessor with the ability to be 

networked through an optional serial communications port. An LCD display and keypad 

shall provide access to all available data and function for setting all operational 

parameters. Control module shall have protective cover and shall be mounted separately 

from transfer switch.  Sensing and control logic shall be solid-mounted on plug-in printed 

circuit boards.  Printed circuit boards shall be keyed to prevent incorrect installation.  

Provide industrial control grade plug-in interfacing relays with dust covers. 

7. Automatic transfer switch shall meet NEMA ICS 2-447, NFPA 110 and UL-1008 

standards. 

8. The manufacturer’s warrantee shall be for a minimum period of two years from the date 

of initial startup and acceptance. The warrantee shall include all labor, parts and travel 

expenses necessary for repairs at the job site.  

9. The automatic transfer switch shall be 300 Series as manufactured by ASCO or approved 

equal from Russelectric or GE-Zenith. 

B. Controller 

1. Voltage sensing shall be close differential three phase line-to-line. Pickup shall be 

adjustable from 85% to 100% of nominal; dropout voltage shall be adjustable from 78% 

to 98% of pickup value.  Transfer to emergency shall be initiated upon reduction of 

normal source to 85% of nominal voltage and retransfer to normal shall occur when 

normal source reaches 95% of nominal. 

2. Time delay to override momentary normal source outages shall delay transfer switch 

signals and engine starting signals.  Time delay shall be field-adjustable from 0.5 to 6 

seconds and factory set at 1 second. 

3. Time delay on retransfer to normal source shall be bypassed automatically if emergency 

source fails and normal source is available.  Time delay shall be field-adjustable from 0 to 

60 minutes. 

4. Unloaded running time delay for emergency generator cooldown shall be field-adjustable 

from 0 to 60 minutes. 

5. Time delay on transfer to emergency shall be field-adjustable from 0 to 5 minutes for 

controlled timing of load transfer to emergency, where indicated.  



 

Newton 5 Schools and Gath Pool ELECTRICAL Issue for Bid 
Electrical Renovation Project 16000 – 36 07/12/12 
 

6. A time delay activated output signal (one NO and one NC contact) shall be provided to 

drive external relays for selective load shedding. The controller shall be adjustable from 

0-5 minutes in any of the following modes: 

a. Prior to transfer only. 

b. Prior to and after transfer.  

c. Normal to emergency only.  

d. Emergency to normal only.  

e. Normal to emergency and emergency to normal.  

f. All transfer conditions or only when both sources are available. 

g. The controller shall include capabilities for optional Closed Transition and 

Delayed Transition operation: 

C. Auxiliaries 

1. Provide gold-plated contact that closes when normal source fails for initiating engine 

starting, rated 10 A, 32 V DC. 

2. Provide gold-plated contact that opens when normal source fails for initiating engine 

starting, rated 10 A, 32 V DC. 

3. Provide push to test LED indicators, green to indicate when automatic transfer switch is 

connected to normal source and red to indicate when automatic transfer switch is 

connected to emergency source. 

4. Provide two auxiliary contacts that are closed when automatic transfer switch is 

connected to normal and two auxiliary contacts that are closed when automatic transfer 

switch is connected to emergency.  Contacts shall be rated 10 A, 480 V AC, 60 Hz. 

D. Provide engine generator exerciser, which shall allow up to seven different exercise routines. The 

user shall be able to do the following to each routine: 

1. Enable or disable the routine. 

2. Enable or disable transfer of the load during the routine. 

3. Set the start time, day, week and period. 

4. Set the duration of the run.  

E. In-Phase Motor Transfer  

1. Provide in-phase monitor to inhibit transfer of loads from emergency to normal sources 

and vice versa until sources are in phase. 

2. Transfer shall be initiated only when power sources are approaching synchrony and when 

relative phase angle crosses setpoint towards 0°. 

3. In-phase monitor shall operate accurately regardless of which source is at highest 

frequency.  In-phase monitor shall be solid state, with gated silicon transistor circuitry to 

ensure positive and crisp operation independent of variations in voltage input of 70% to 

110% of nominal, with temperature between 0 and 45°C. 
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4. Repetitive accuracy throughout temperature and voltage ranges shall not exceed +/-30º 

(electrical) of setting.  Monitor shall be capable of operating within frequency range of +/-

3 Hz of nominal.  Provide manual bypass circuit. 

F. Where an in-phase monitor is not manufactured for the submitted transfer switch, the following 

changes shall be incorporated into the design: 

1. Transfer switch shall be double-throw activated by dual electrical operators energized 

momentarily and connected to transfer mechanism with over-center linkage.  Minimum 

transfer time shall be 400 milliseconds. 

2. Provide for time delay between opening closed contacts and closing open contacts 

sufficient to demagnetize loads. 

3. Motor and transformer loads shall be re-energized with normal in-rush current after 

transfer. 

4. Switch shall transfer in either direction with 70% rated voltage applied to terminals. 

G. Submittals 

1. The manufacturer shall provide copies of following documents to the Owner for review 

and evaluation in accordance with general requirements of Division 1 and Division 16: 

a. Factory published specification sheet indicating standard and optional 

accessories, ratings, etc. 

b. Dimensional elevation and layout drawings of automatic transfer switch and 

related accessories.  

c. Certified copies of all Type (Design) and Verification Test Reports 

d. Interconnect wiring diagram of complete system. 

e. Control panel schematics. 

2. Submit operation and maintenance data based on factory and field-testing, operation and 

maintenance of specified product. 

3. Manufacturer's and dealer's written warranty. 

PART 3 - EXECUTION 

3.00 DEMOLITION 

A. General 

1. The Electrical Contractor shall visit the site before submitting his bid to familiarize 

himself with the existing conditions and the extent of the work.  No extra compensation 

will be allowed for work required to be performed or to overcome existing conditions, by 

failure to visit the site. 

2. The Electrical demolition work shall be performed by the Electrical Contractor in 

cooperation with the other trades and as scheduled and approved by the Owner’s 

Representative.  
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3. The locations of existing equipment to remain including piping, ductwork, conduits, etc., 

are shown in an approximate way only.  The Contractor shall determine the exact location 

of all existing equipment before commencing work.  

4. Power outages caused by demolition that affect other areas shall be held to a minimum. 

Shutdowns shall be coordinated with the users and the Owner. Night, weekend and/or 

Holiday time required to perform electrical demolition work or new electrical work shall 

be carried as part of the Contract Cost. 

B. Scope 

1. The architectural drawings illustrate the full extent of the scope of demolition. Disconnect 

and make safe all electrical equipment identified for removal on the Electrical, HVAC, 

Plumbing and Fire Protection plans. The electrical scope may extend beyond the area 

defined by the architectural demolition limits to fully comply with various requirements 

of these specifications. 

2. The electrical demolition plans and details indicate the general scope and are not intended 

to show all items to be removed or retained. Devices and equipment located on walls 

and/or ceilings to be removed shall be disconnected and made safe. The Electrical 

Contractor shall notify the Owner’s Representative of any unanticipated hidden 

conditions encountered during demolition. 

3. The Electrical Contractor  shall circuit trace and label all existing branch circuits and 

feeders within the area of demolition scope prior to de-energizing and disconnection. All 

circuits within panelboards identified for removal shall be traced and labeled to ensure 

that no area outside the demolition scope limit is affected. 

4. The Electrical Contractor  shall identify all branch circuits, feeders and system 

components, which are to remain within the area of demolition scope. There shall be no 

interruption of service to any area outside the scope limits without approval from the 

Owner’s Representative. Existing equipment to remain shall be left in a code compliant 

manner. 

5. The Electrical Contractor  shall de-energize and remove all conductors and raceways to 

their points of origin within the area of demolition scope. Items identified for demolition 

shall not be abandoned in place. Raceways that enter masonry walls and floors shall be 

cut flush at the surface for patching by others. All circuit breakers associated with the 

demolition scope shall be de-energized and labeled spare. 

6. The Electrical Contractor  shall be responsible for the repair of all systems or building 

components damaged during the execution of the work. Damage shall include but not be 

limited to destruction or disposal of items intended to remain or to be salvaged. 

7. The Electrical Contractor  shall temporarily support all items to remain that are affected 

by the demolition of building structural components (walls, ceilings, etc.). Temporarily 

supported items shall be permanently supported and installed when finalized structures 

are in place. 

8. The existing fire alarm system shall remain fully functional during the entire demolition 

and construction period. Reuse of existing fire alarm system raceways shall not be 

allowed. All required system shutdowns shall be coordinated with and approved by the 

Owner’s Representative and the Authority Having Jurisdiction. Demolition of the existing 

system shall not commence until the new system has been completely installed, tested and 

approved by the Authority Having Jurisdiction. 



 

Newton 5 Schools and Gath Pool ELECTRICAL Issue for Bid 
Electrical Renovation Project 16000 – 39 07/12/12 
 

9. All demolition scope associated with low voltage systems including but not limited to 

telephone, data, security, paging, CCTV, etc. shall be included. 

C. Disposal 

1. All removed items shall be legally disposed of unless identified for reuse. Refer to Part 1 

of this specification for requirements for Hazardous Material disposal. 

2. The Owner’s Representative shall inspect all retained items prior to placement in the 

identified storage location by the Electrical Contractor . Selected items will be disposed at 

no additional cost to the project. 

3.01 IDENTIFICATION 

A. Nameplates 

1. Provide nameplates on all equipment listed in other sections of this specification 

including but not limited to switchboards, substations, panelboards, transformers, junction 

and pull boxes, disconnect switches, motor starters and motor control centers, contactors, 

time clocks, remote control stations, fire alarm panels, smoke detector remote test/alarm 

stations and fire alarm annunciators.  

2. Nameplates shall designate equipment tag number as defined on the drawings, system 

voltage where applicable, circuit number, device controlled and system function.  Refer to 

typical nameplate detail on the drawings for additional requirements. 

3. Submit a complete list of proposed nameplates prior to order to ensure conformance to 

design criteria.  Submittal shall include nomenclature, size and layout of each tag. 

B. Equipment Identification 

1. Equipment identification designations shall be taken from equipment schedules and 

coordinated with the Owner’s facility group to assure designations match up with Owner’s 

maintenance management system identification database. 

3.02 RACEWAYS AND CONDUIT 

A. General 

1. Unless specified or shown on Drawings otherwise, install raceways and conduits 

concealed.  Raceways and conduits may be run exposed on unfinished walls and basement 

ceilings with exposed structure, in mechanical rooms, electric rooms, attics and roof 

spaces.  

2. Run concealed raceways and conduits in as direct lines as possible with minimum number 

of bends of longest possible radius.  Install exposed raceways and conduits parallel to or 

at right angles to building lines. 

3. Raceway and conduit runs shall be mechanically and electrically continuous from supply 

to outlet.  Conduit shall enter and be secured to metallic enclosures with lock nut and 

bushing inside.  Provide additional exterior lock nut for RGS connections.  Bushings shall 

be the bonding type for conduit connections to metallic enclosures with concentric or 

eccentric knockouts.  Lock nuts and bushings will not be required where conduits are 

screwed into threaded hubs. 

4. Size raceways and conduits as required by NEC unless oversized raceways and conduits 

are shown on the Drawings.  Raceways and conduits shall be ¾” minimum. 
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5. Install conduit systems complete before installation of conductors.  Blow through and 

swab after plaster is finished and dry, and before conductors are installed. 

6. Raceways and conduits supports shall be rigidly attached to the building structure 

utilizing corrosion resistant components suitable for use with the selected raceway or 

conduit.  Refer to the seismic restraint sections of this specification for any additional 

requirements. 

7. Field bending, cutting and threading shall be executed with the proper tools, resulting in 

bends and shortened conduits and raceways that are equivalent to factory fabricated and 

purchased components. 

8. Provide standoff clips for conduits on exterior and wet location walls. 

9. Protect all vertical conduit runs from the entrance of foreign material before installation 

of conductors and the final closure of the raceway system.  All spare conduits (vertical 

and horizontal runs) shall be sealed with a bushing and appropriate insert to prohibit 

entrance of debris or vermin.  Affix a label that indicates “Spare Conduit to                ” at 

each seal.  Label shall be in accordance with the labeling section of this specification. 

B. Rigid Galvanized Steel (RGS) Conduit 

1. RGS may be used for all raceway applications outlined for EMT and PVC.  RGS shall be 

used in locations where subject to accidental damage or abuse and for all above grade 

exterior applications unless other wiring methods are specified on the drawings.  All 

circuit conductors in excess of 600 V shall be installed in RGS. 

2. RGS shall not be used in corrosive environments. 

3. All RGS fittings shall be threaded.  Utilize Erickson couplings where joining two 

threaded conduits that can not be rotated.   

C. Intermediate Metal Conduit (IMC) may be used in any application, with same requirements, where 

RGS is allowed except for circuits operating at more than 600 V. 

D. Electrical Metallic Tubing (EMT) 

1. EMT may be used for lighting and receptacle branch circuits, telephone, fire alarm, 

communications, signal and instrumentation circuits and for control circuits.  EMT may 

be used in masonry walls, above hung ceilings, in equipment rooms, in mechanical and 

electrical chases and closets, in exposed locations along ceilings or walls above normal 

traffic level and where not subject to accidental damage or abuse. 

2. EMT shall not be used in exposed applications below 8 feet above finished floor or in 

exterior or damp/wet/corrosive locations.  Electrical, telephone and communications 

closets are considered exempt from this restriction and EMT may be installed below 8’ 

AFF in this application only.  EMT shall not be installed underground, in slabs on grade, 

in exterior locations, in hazardous areas, or for circuits operating at more than 600 V. 

E. Polyvinyl Chloride (PVC) Non-metallic Conduit 

1. PVC may be used for installation in concrete or direct burial applications where not 

subject to damage.  PVC may be used in corrosive environments where specifically 

allowed on the drawings. 

2. PVC shall not be used for penetrations from concrete slabs.  Transition to RGS shall be 

made a minimum of 2” below the slab finished surface, prior to penetration. 
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3. All connections shall utilize solvent and glue in accordance with the recommendations of 

the conduit manufacturer. 

F. Miscellaneous Conduit Fittings 

1. Expansion/Deflection Fittings: Raceways and conduit buried or secured rigidly on 

opposite sides of building expansion joints and long runs of exposed conduit subject to 

expansion and contraction due to variations in temperature shall have expansion fittings.  

Raceways and conduit shall cross building expansion joints at right angles. Provide 

separate external copper bonding jumper secured with grounding straps on each end of 

fitting.  Fittings shall safely deflect and/or expand/contract to twice the distance of 

potential movement. 

2. Sealing Fittings shall be installed wherever conduits pass from warm to cold locations to 

minimize condensation within the conduit.  Sealing fittings shall be installed with RGS 

penetration of the wall and terminate in a suitably sized junction box. 

G. Flexible Metallic Conduit 

1. Provide flexible metallic conduits for connections to electrical equipment and to 

equipment furnished under other Divisions that are subject to movement, vibration or 

misalignment and/or where noise transmission must be eliminated or reduced. 

2. Flexible metallic conduit shall be liquid-tight under the following conditions: 

a. Exterior locations 

b. Moisture or humidity-laden atmospheres 

c. Environments where seepage or dripping of water, grease, oil or other fluids is 

possible.  All mechanical equipment rooms and penthouses, kitchens and; 

d. Corrosive atmospheres 

H. Wireways shall be provided where specifically shown on the drawings or where the group 

mounting of controllers, disconnects, enclosures, etc warrant the use for elimination of multiple 

short conduit runs.  Wireways shall be provided complete with all required appurtenances 

necessary to have a totally enclosed system rated for the environment. Wireways shall not be 

installed in any location where subject to accidental damage or abuse. 

3.03 WIRE AND CABLE (600V) 

A. Homerun designations on the drawings are diagrammatic only.  Install branch circuits and feeders 

from the power source to the attachment point as required for a complete system.  Provide slack 

wire for connections to equipment installed by others.  Refer to schedules and risers where specific 

conductor and associated raceway sizes are not indicated on the floor plans. 

B. Connect branch circuit homerun with two or three circuits and common neutral only where 

specifically shown on the drawings.  Circuits with common neutrals shall not be connected to the 

same phase to ensure cancellation of the return current in the neutral conductor. 

C. Install wires and cable in raceways as specified.  All conductor sizing is based upon no greater than 

three current carrying conductors in a conduit.  Installation of up to six circuits (no greater than 

twelve current carrying conductors) in a single conduit will be allowed if the conductor sizing is 

increased to the required ampacity to accommodate de-rating factors required by the NEC and 

NFPA 70. 
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D. The minimum wire size shall be #12 unless #14 specifically allowed on the drawings for wiring of 

controls.  Branch circuits longer than 75' for 120 V and 175' for 277 V from panel to last outlet 

shall be increased a minimum of one size above that shown on the drawings to minimize voltage 

drop to less than 2%. 

E. Conductors shall be identified at all accessible locations in the following manner: 

1. Color code secondary service, feeders and branch circuit conductors as follows: 

208/120 Volts Phase 480/277 Volts 

Black A Brown 

Red B Orange 

Blue C Yellow 

White Neutral Gray 

Green Ground Green 

2. Provide nonferrous wire markers, embossed or printed to correspond with the Drawings. 

Labels shall be permanently marked so that the source of the branch circuit or feeder may 

be readily identified.  Hand written labels are not acceptable. Embossed tag equal to 3M 

Scotch Code STL-TAG  or SCS-TM shall be applied with two miniature cable ties or 

slipped through both end holes. Heat bonded tag equal to 3M Scotch Code SCS-HB shall 

be permanently affixed with a heat gun. 

F. Cable 

1. Flexible Metal Clad (MC) cable may be used in concealed locations for branch circuit 

wiring.  

2. Conductor color code shall comply with identification requirements as indicated in this 

Section. 

G. Splices and Terminations 

1. No more than twelve splices of current carrying conductors or six circuits, whichever is 

greater, shall be allowed in a single enclosure or junction box. 

2. Splices and terminations shall be sized to the specified conductor.  The insulation shall be 

cut back with the appropriate tools such that the conductors are not nicked or damaged. 

3. The compression tool shall be appropriate for the installation of the provided lug or butt 

splice to ensure pressure necessary for a proper connection is applied. 

4. Terminations shall not be stacked or bent unless specifically listed for the application. 

3.04 WIRING DEVICES AND PLATES 

A. Branch circuitry shall be attached to all devices using the attachment screw or utilizing back wiring 

chambers that utilize screws for compressing the connection on the wire. Quick stab features that 

do not require a positive screw on attachment for the conductor are not acceptable. 

B. Receptacle devices for other than 20 amp, 120 volt, 2-wire, circuits shall be provided with tags 

indicating voltage characteristics and circuit number of outlet that match the nameplate or 

engraving required on the faceplate. 

C. Remove the interconnecting tab for receptacles identified for ½ switched applications such that the 

top is switch controlled and the bottom is constantly energized. 
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D. The drawings specify all dimmer sizes based upon full capacity with no heat removal fins removed 

for ganged applications.  Outlet boxes shall be sized to accommodate the specified dimmer at full 

rating. 

E. All switches/dimmers illustrated together on drawings shall be installed in ganged configuration 

with single faceplate unless specifically noted otherwise. 

F. Provide metal barriers to separate switches where voltage between adjacent switches exceeds 300 

volts. 

G. Adjust all individual occupancy sensor time delays to 15 minutes and set to “manual on” operation. 

 Sensor sensitivity shall be adjusted for 100% coverage of the associated space and to minimize the 

false sensing from adjoining areas with doors in their normal position. 

3.05 OUTLET BOXES 

A. Outlet and switch boxes shall be securely fastened to metal studs with a minimum of two self-

tapping screws.  Boxes three gang and greater shall be securely fastened to studs on both sides of 

the box. 

B. Fasteners for mounting boxes in damp or wet locations shall be stainless steel. 

C. Pressed steel boxes shall not be used for exposed surface mounted locations below 8’0” AFF. 

D. Outlet and switch boxes shall not be installed back to back.  Stagger box installation to adjacent 

stud spaces to maintain sound separation between rooms. 

E. Floor boxes shall not be used above grade level in concrete decking without the approval of the 

Structural Engineer and Architect.  Floor slab installations shall not degrade the required structural 

or fire rating integrity of the floor deck. 

3.06 JUNCTION AND PULL BOXES 

A. Junction box covers shall be accessible.  Do not install junction boxes above suspended ceilings 

except where ceiling is removable or where an access panel is provided. 

B. Pull boxes connected to concealed conduits shall be mounted with covers flush with finished wall 

or ceiling. 

C. Pull boxes exposed to rain or in damp/wet locations shall be weatherproof NEMA 3R unless noted 

otherwise on the drawings. 

D. No pull box shall be within 2 feet of another. 

E. Provide clamps, grids, cable ties and other non-conductive or combustible appurtenances to secure 

cables.  No cable shall be unsupported for more than 30".  Cables shall not touch or be 

unsupported within 1” of the box cover. 

F. Each junction and pull box shall have a suitable laminated plastic nameplate with white cut letters 

identifying power source, voltage and driven load of the associated branch circuits or feeders. 

G. Submit box sizing calculations to confirm all box dimensions are in accordance with code 

requirements with product data prior to installation. 

3.07 SAFETY DISCONNECT SWITCHES 
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A. Provide safety disconnects as required and indicated on the drawings. Each motor shall be 

provided with a local disconnecting means in accordance with code requirements. 

B. Manual motor starters may be used for 120, 208, 240, or 277V, single-phase motors up to 1 HP.  

Switches shall disconnect all ungrounded conductors.  Overload heating elements shall be properly 

sized and coordinated for the associated motor in accordance with code and manufactures 

recommendations. 

C. Disconnect switches for all applications with available fault current in excess of 10,000 amperes 

RMS symmetrical shall be fusible.  Fuses shall be Class J, L or R and rejection clips shall be 

installed in the fuse holders to prohibit the installation of non-current limiting fuses. 

D. Each disconnect switch shall have a suitable laminated plastic nameplate with white cut letters 

identifying power source, voltage and driven load. 

3.08 MOTOR STARTERS 

A. Each starter shall have a suitable laminated plastic nameplate with white cut letters identifying 

power source, voltage and driven load. 

B. Overload relay heater ratings shall be properly sized and coordinated for the associated motor in 

accordance with code and manufacturers recommendations. 

C. Field Adjustments 

1. The following minimum work shall be performed under the technical direction of the 

manufacturer's service representative. 

a. Verify basic operation of starter from control power source. 

b. Follow the manufacturer’s instruction and the contract documents concerning 

any short circuit device settings, HMCP settings or timing relays.  All adjustable 

settings shall be documented and included in the final O. and M. manual. 

3.09 PANELBOARDS  

A. Storage 

1. Contractor shall store, protect, and handle products in accordance with recommended 

practices listed in manufacturer's Installation and Maintenance Manuals. Contractor shall 

store in a clean, dry space. Cover with heavy canvas or plastic to keep out dirt, water, 

construction debris, and traffic. Heat enclosures to prevent condensation. 

2. Low voltage panelboards shall be located in well-ventilated areas, free from excess 

humidity, dust and dirt and away from hazardous materials. Ambient temperature of area 

will be between -30 ºC and +25 ºC. Indoor locations shall be protected to prevent 

moisture from entering enclosure. 

B. Installation 

1. Provide 1/2" spacers for panelboards mounted at exterior walls below grade to establish 

1/2" air space behind panel. 

2. Inspect installed panelboard(s) for anchoring, alignment, grounding and physical damage. 

Clean interiors to remove construction debris, dirt and shipping materials. 
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3. Check tightness of all electrical connections with calibrated torque wrench. Minimum 

acceptable values are specified in manufacturer's instructions. 

4. Adjust all circuit breakers and doors for free mechanical operation as described in 

manufacturer's instructions. 

5. Adjust circuit breaker trip and time delay settings to values determined by the short circuit 

and coordination study. 

6. Directories shall be typed to indicate loads served by each circuit and mounted in a holder 

behind a clear protective covering. 

C. Circuit breakers used as a motor disconnecting means, and not in sight of the motor and the driven 

machinery location, shall be capable of being locked in the open position.  

D. Circuit breakers supplying fire alarm equipment and any others loads noted on the schedules shall 

be capable of being locked in the ON position. The locking means shall not inhibit the ability of 

the circuit breaker from performing its protective function.  

E. Field measure all existing enclosures scheduled to receive retrofit interiors and trims. Shop 

drawings shall reference available space (dimensions).  

3.10 STANDBY ELECTRIC GENERATING SYSTEM 

A. Installation 

1. Placement of the generator shall be the responsibility of the Electrical Contractor . 

Coordinate placement with the Owner’s Representative and obtain all associated permits 

and permissions necessary for blockage of public way, interference with parking, etc. 

2. Fill all fluid levels (including fuel where applicable) to maximum recommended levels by 

the manufacturer prior to testing and after testing completed. 

B. Start-Up and Testing 

1. After installation is complete and normal power is available, the manufacturer's local 

dealer shall perform the following: 

a. Verify that the equipment has been properly installed. 

b. Check all auxiliary devices for proper operation, including battery charger, 

jacket water heater(s), generator space heater, all remote annunciator points, etc. 

c. Test all alarms and safety shutdown devices for proper operation and 

annunciation. 

d. Check all fluid levels. 

e. Start engine and check for exhaust, oil, fuel leaks, vibrations, etc. 

f. Verify proper voltage and phase rotation at the transfer switch before connecting 

to the load. 

g. Connect the generator to building load and verify that the generator will start and 

run all designated loads. Testing shall be performed in accordance with NFPA 

110 from a “cold start” condition. Each of the following shall be observed and  

recorded upon opening of the Normal supply circuit breaker to the ATS: 

1) Time delay on start 
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2) Cranking time until the prime mover starts and runs 

3) Time required to reach operating speed 

4) Voltage and frequency overshoot 

5) Time required to reach steady state conditions with all switches 

transferred to the emergency position 

6) Voltage, frequency and current 

The system shall be tested under load for a period of two (2) hours. The 

following readings shall taken at fifteen (15) minute intervals: 

7) Oil pressure 

8) Coolant temperature 

9) Battery charge rate 

10) AC volts 

11) AC Amperes- all phases 

12) Frequency 

13) Kilowatts 

14) Kilovolt-amperes  

15) Ambient Temperature 

h. Allow system to cool for 5 minutes. 

i. The system shall be tested for a period of two (2) hours with the use of a 

portable resistive/reactive loadbank at 100% rated load at rated power factor.  

Load shall be applied upon reaching rated RPM in one step. All data specified in 

Item g. above shall be recorded for this segment until completion of the two-hour 

test. 

j. The Generator Distributor shall provide a written test report upon completion of 

testing. Report shall specifically indicate the successful completion of each item 

referenced above and submit all recordings in a format similar to NFPA 110 

tables. 

2. All costs associated with the referenced testing , including fuel consumption, load bank 

rental, temporary cables from the generator to the load bank, etc. shall be included in the 

Electrical Contractor s bid price.   

C. Provide two (2) hours of on-site training to instruct the Owner's personnel in the proper operation 

and maintenance of the equipment.  Review operation and maintenance manuals, parts manuals, 

and emergency service procedures. 

3.11 FIRE ALARM 

A. Installation 

1. All interconnections shall be installed in accordance with the manufacturer's system 

wiring diagrams. 
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2. The firm who holds the existing system maintenance contract shall perform final 

connections, programming, and testing. The Contractor shall carry all costs associated 

with final connections, programming and testing. 

3. The Contractor shall carry all costs associated with disabling connections to the municipal 

loop during final connections and testing. 

4. Provide UL certification of the installation by a UL certified testing company. 

5. A dedicated circuit connection for supplying power to each new building fire alarm panel 

shall be provided. The power supply shall be equipped with a UL listed locking 

mechanism and identified with a red "FIRE ALARM CIRCUIT CONTROL" label. 

6. Labels 

a. All new panels, terminal cabinets and annunciators shall be labeled with the Red 

plastic nameplates in accordance with other sections of this specification. 

b. New Remote Alarm Indicators and Remote Test and Alarm Stations shall be 

labeled with the Red plastic nameplates in accordance with other sections of this 

specification. The label shall indicate the device monitored and associated 

mechanical equipment tag or room designation where applicable.  

c. All new detectors shall be labeled with assigned address on both the detector 

housing and the base with a black on clear typed label equal to Kroy 0.375 

Industrial UV. The base address shall be legible without removal of the detector. 

The detector address shall be concealed when placed into the base. 

7. Wiring 

a. Wiring for the fire alarm system shall not be installed in conduits, junction 

boxes, or outlet boxes with conductors of lighting and power systems. 

b. Wiring for the fire alarm system shall be installed in conduit with limitations as 

outlined in Section 3.02 of this specification. The use of MC cable shall follow 

the guidelines provided in Section 3.03 of this specification. Exposed plenum 

rated wire/cable and/or fire alarm low energy cable will not be accepted. 

c. Minimum wire sizes shall be as follows: 

1) Addressable loop wiring shall utilize minimum #16 AWG. 

2) Notification appliance circuits shall utilize minimum #14 AWG.  

3) Network communications wiring shall be a solid conductor non-

shielded #16 twisted pair minimum. 

d. All junction boxes shall be sprayed red and labeled “Fire Alarm”. Conduit 

couplings shall be spray painted red prior to installation. 

e. Connections and splices shall be made using screw terminal blocks. No more 

than one conductor shall be installed under any screw terminal. The uses of wire 

nut type connectors are prohibited in the system. 

f. All circuit conductors entering or leaving any mounting box, outlet box 

enclosure or cabinet shall be labeled in accordance with the wiring diagram. 

Labeling and color-coding shall be consistent throughout the conductor run. 
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g. Wiring within any enclosure shall be readily accessible without removing any 

component parts. 

h. No more than half loudspeaker/strobes or horn/strobes serving any floor or zone 

shall be connected to same circuit.  Adjacent devices shall be alternately wired 

between circuits. 

8. Detectors 

a. Detectors placement shall be in accordance with NFPA 72 requirements and 

recommendations.   

b. Detectors shall be at least 12 inches from any part of any lighting fixture and at 

least 3 feet from diffusers of air handling systems.   

c. Each detector shall be provided with appropriate mounting hardware as required 

by its mounting location.    

d. Detectors, which mount in free space, shall be mounted directly to the end of the 

stubbed down rigid conduit drop.  Conduit drops shall be firmly secured to 

minimize detector sway.  Where length of conduit drop from ceiling or wall 

surface exceeds 3 feet, sway bracing shall be provided.  

e. Smoke detectors shall not be installed until the building has been thoroughly 

cleaned. Dust covers shall be installed over all smoke detectors until final testing 

commences. All detectors, which indicate reduced sensitivity due to dirty 

condition, shall be cleaned prior to commencement of final cleaning.  

f. Detectors shall be provided with wire guard cages where subjected to physical 

abuse, such as in gymnasiums. 

B. Testing 

1. The Contractor shall notify the Owner’s Representative 10 business days before the tests 

are to be conducted.  The tests shall be performed in accordance with the approved test 

procedures in the presence of the Owner’s Representative. The Contractor shall furnish all 

instruments and personnel required for the tests, including the Contractor who holds the 

existing system maintenance contract. 

2. Preliminary Tests 

a. The Contractor shall perform insulation testing (megger), continuity and loop 

resistance checks on all system conductors to determine that the system is free 

from grounded, shorted, or open circuits.  These tests shall be conducted prior to 

the installation of fire alarm equipment. Loop resistance measurement shall 

verify that the loop resistance does not exceed the manufacturers specified limits. 

Corrections shall be made and the system shall be retested to assure if 

deficiencies are found.  

b. Measure air flow with pressure sensor at each duct smoke detector sampling 

port, at the lowest design air flow of the duct system. Sampling air flow shall 

exceed smoke detector manufacturer’s requirements. 

c. The Contractor shall perform complete functional and operational performance 

tests. Testing shall include verification that the circuits and components are 

electrically supervised and operate as intended. Coordinate final testing with the 

Elevator and HVAC Contractors where applicable to verify function of all 

control interfaces such as elevator recall and air handler shutdowns. 



 

Newton 5 Schools and Gath Pool ELECTRICAL Issue for Bid 
Electrical Renovation Project 16000 – 49 07/12/12 
 

d. A written report shall be submitted detailing the results of the preliminary tests 

shall accompany the request for Final Acceptance Test. The written Preliminary 

Test Report shall be submitted with: 

1) Copy of FACP printer output verifying proper operation of each device 

in alarm or trouble, time stamped throughout the testing process. 

2) The Operations and Maintenance Manual for the system.  

3) The revised record (as-built) drawings.  

e. Reacceptance testing shall be performed in accordance with NFPA 72 14.4.1.2 

where applicable (testing of 10% of existing devices not affected by scope of 

work, etc.). 

3. Final Acceptance Test 

a. The Fire Alarm System modifications, other systems and equipment associated 

with the fire alarm system modifications and new accessory equipment shall be 

tested in accordance with NFPA 72.  Verification of system completion shall be 

documented with a fully executed copy of the Record of Completion per NFPA 

72 Figure 10.18.2.1.1. The listed tests in NFPA 72 Table 14.4.2.2 shall be 

conducted and documented with an executed copy of Figure 14.6.2.4 as well as 

manufacturer and job specific procedures to verify that the circuits and 

components are electrically supervised and operate as intended. The test shall 

include but shall not be limited to the following: 

1) Visual inspection of all new wiring connections. 

2) Test of each function of new panels. 

3) Test of each circuit into which new devices have been added in both 

trouble and normal modes. 

4) Tests of each circuit associated with new alarm initiating device in both 

normal and trouble conditions. Open the circuits at each alarm-initiating 

device to test the wiring supervisory feature. 

5) Tests of each new control circuit and device. 

6) Tests of each circuit associated with new alarm notification appliance. 

Open the circuit at each notification appliance to test the wiring 

supervisory feature.  Provide copy of FACP printer output verifying 

proper operation (alarm, trouble, etc.) for each device with time stamp 

enabled throughout the testing process. 

7) Tests of the primary and secondary power supplies of new panels and 

associated loss of each. 

8) Complete operational tests under emergency power supply. 

9) Ground fault monitoring circuit function. 

10) Measurement of sound pressure levels in all areas within the scope of 

this project. Provide background and evacuation signal sound levels on 

the floor plans submitted with device address and tap settings. 

3.12 AUTOMATIC TRANSFER SWITCH 
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A. Storage 

1. Contractor shall store, protect, and handle products in accordance with recommended 

practices listed in manufacturer's Installation and Maintenance Manuals. Contractor shall 

store in a clean, dry space. Cover with heavy canvas or plastic to keep out dirt, water, 

construction debris, and traffic. Heat enclosures to prevent condensation. 

2. Automatic transfer switches shall be located in well-ventilated areas, free from excess 

humidity, dust and dirt and away from hazardous materials. Ambient temperature of area 

will be between -30 ºC and +25 ºC. Indoor locations shall be protected to prevent 

moisture from entering enclosure. 

B. Installation 

1. Provide 1/2" spacers for automatic transfer switches mounted at exterior walls below 

grade to establish 1/2" air space behind enclosure. 

2. Inspect installed automatic transfer switches for anchoring, alignment, grounding and 

physical damage. Clean interiors to remove construction debris, dirt and shipping 

materials. 

3. Check tightness of all electrical connections with calibrated torque wrench. Minimum 

acceptable values are specified in manufacturer's instructions. 

4. Each automatic transfer switch shall have laminated plastic nameplates with white cut 

letters identifying power source, voltage and circuit identified for both inputs and the 

output. 

C. Start-Up and Testing 

1. After installation is complete and normal and emergency power is available, the 

manufacturer's local dealer shall perform the following: 

a. Verify that the equipment has been properly installed. 

b. Check all transfer switch functions for proper operation. 

c. Check all auxiliary device functions for proper operation. Perform integrated 

testing as outlined in the generator specification 

2. Provide two (2) hours of on-site training to instruct the Owner's personnel in the proper 

operation and maintenance of the equipment.  Review operation and maintenance 

manuals, parts manuals, and emergency service procedures. 

3.13 BASIC ACCEPTANCE TESTS  

A. General Scope 

1. This section covers the required field tests and inspections to assess the suitability for 

initial energization of electrical power distribution equipment and systems. Failed 

components shall be replaced and retested for no additional cost to the project.  

2. The purpose of this specification is to assure that all tested electrical equipment and 

systems are operational and within applicable standards and manufacturer’s tolerances 

and that the equipment and systems are installed in accordance with design specifications. 

3. All testing shall be performed by the Contractor responsible for the installation of the 

systems or by an independent testing organization under contract with the Contractor .  
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4. All equipment utilized for testing shall have a valid calibration sticker. All test reports 

shall indicate the equipment utilized and its associated calibration due date.  

5. Coordinate all required shutdowns with the Owner. Any and all testing required after the 

Owner has taken occupancy (temporary or permanent) shall be assumed to be conducted 

during premium time. 

6. A written record of all tests and a final report summarizing the findings shall be submitted 

for approval prior to energizing any electrical power distribution equipment and systems. 

All equipment shall be left in clean operational condition. 

B. Inspection and Test Procedures 

The following tests shall be conducted using the noted section of the latest edition of NETA ATS 

Acceptance Testing Specifications for Electrical Power Distribution Equipment Systems as a 

reference: 

1. Panelboard Assemblies – Visually inspect the equipment inside and out, check attachment 

to wall or floor, verify bus joint tightness, exercise all active components and perform 

continuity testing and megger phase to phase, neutral and ground. Minimum resistance 

shall be 100 megohms when 480V equipment tested at 1000VDC or 25 megohms when 

208V equipment tested at 500VDC. Tabulate readings for each test. NETA ATS-7.1  

2. Low Voltage Cables - All feeders illustrated on the one line diagram shall be inspected 

and tested in accordance with the referenced standard. Visually inspect cables for physical 

damage, color code and proper termination. Check continuity for proper labeling and 

megger for insulation resistance. Megger test voltage shall be 1000VDC for 1 minute with 

no values less than 50 megohms. Tabulate readings for each feeder.  NETA ATS-7.3  

END OF SECTION 

 

 

  


